OMB APPROVAL NO. 2700-0042

SOLICITATION. OFFER 1. SOLICITATION NO. 2. TYPE OF SOLICITATION | 3. DATE ISSUED
AND AWARD 19C02021Q0014 — SEALED BID (IFB) 09/02/2021 Page 1 of 69
(Construction, Alteration, or Repair) x NEGOTIATED (RFP)

IMPORTANT - The “offer” section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
PR10110531
7. ISSUED BY CODE |[C0O200 8. ADDRESS OFFER TO
AMERICAN EMBASSY BOGOTA AMERICAN EMBASSY BOGOTA
CARRERA 45 NO. 24B-27, ATTN: GSO CARRERA 45 NO. 24B-27, ATTN: GSO/SECCION DE COMPRAS
BOGOTA BOGOTA
COLOMBIA COLOMBIA

9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: > Eila Sepulveda — Yuliana Balanta 571-275-2019/571-275-2019

SOLICITATION

NOTE: In sealed bid solicitations “offer” and “offeror” mean “bid" and “bidder.”

CMR Guard Booth Maintenance and Repairs

11. The Contractor shall begin performance within 10 calendar days and complete it within 50 calendar days after receiving
_award, x notice to proceed. This performance period is x mandatory, _ negotiable. (See .)
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? | 12B. CALENDAR DAYS
(If “YES,” indicate within how many calendar days after award in Item 12B.) 10
x YES _NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original to perform the work required are due at the place specified in ltem 8 by 16:00(hour) local time 09/20/2021. If this is a sealed
bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked to show the offeror's name and
address, the solicitation number, and the date and time offers are due.

B. An offer guarantee _is, X is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

Offers providing less than 120 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Computer Generated Prescribed by GSA FAR (48 CFR) 53.236-1(e)



OFFER (Must be fully completed by offeror)

14.

NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

CODE

FACILITY CODE

16. REMITTANCE ADDRESS (Include only if different than ltem 14)

17. The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation if this offer is

AMOUNTS

accepted by the Government within

>

calendar days after the date offers are due. (Insert any number equal to or greater than the
minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

The offeror acknowledges receipt of amendments

to the solicitation -- give number and date of each

AMENDMENT NO.
DATE
20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 20B. SIGNATURE 20C. OFFER DATE
(Type or print)
AWARD (To be completed by Government)
21. ITEMS ACCEPTED:
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24

SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified) -5

ITEM

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
_ 10 U.S.C. 2304(c)( ) _ 41 U.S.C. 253(c)()

26

ADMINISTERED BY CODE |

27. PAYMENT WILL BE MADE BY

Same as block #7

U.S. EMBASSY - BOGOTA
FINANCE MANAGEMENT CENTER - FMC
CARRERA 45 #24B-27

CONTRACTING OFFICER WILL COMP

LETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions
identified on this form and any continuation sheets for the
consideration slated in this contract. The rights and obligations of the
parties to this contract shall be governed by (a) this contract award, (b)
the solicitation, and (c) the clauses, representations, certifications, and
specifications or incorporated by reference in or attached to this
contract.

award consummates the contract, which consists of (a)

Government solicitation and your offer, and (b) this contract award. No

further contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED

TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

Eila Sepulveda

30B. SIGNATURE

30C. DATE

31B. UNITED STATES OF AMERICA, BY 31C. AWARD DATE

29. AWARD (Contractor is not required to sign this document.) Your
offer on this solicitation is hereby accepted as to the items listed. This
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REQUEST FOR QUOTATIONS - CONSTRUCTION
A. PRICE

The Contractor shall complete all work, including furnishing all labor, material,
equipment and services required under this purchase order for the following firm fixed price and
within the time specified. This price shall include all labor, materials, all insurances, overhead
and profit.

Total Price (including all labor, materials, overhead and profit)

A.1 VALUE ADDED TAX

Version A
VALUE ADDED TAX (VAT). The Contractor shall include VAT as a separate charge on the
Invoice and as a separate line item in Section B.

B. SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor shall
furnish and install all materials required by this contract.

In case of differences between small and large-scale drawings, the latter will govern.
Where a portion of the work is drawn in detail and the remainder of the work is indicated in
outline, the parts drawn in detail shall apply also to all other portions of the work.

C. PACKAGING AND MARKING




D. INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being
performed and the supplies furnished to determine whether work is being performed in a
satisfactory manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the
scope of this contract, which may be required by the Contracting Officer as a result of such

inspection.

D.1 SUBSTANTIAL COMPLETION

(a) "Substantial Completion" means the stage in the progress of the work as determined
and certified by the Contracting Officer in writing to the Contractor, on which the work (or a
portion designated by the Government) is sufficiently complete and satisfactory. Substantial
completion means that the property may be occupied or used for the purpose for which it is
intended, and only minor items such as touch-up, adjustments, and minor replacements or
installations remain to be completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and
(2) can be completed or corrected within the time period required for final
completion.

(b) The "date of substantial completion" means the date determined by the Contracting
Officer or authorized Government representative as of which substantial completion of the work
has been achieved.

Use and Possession upon Substantial Completion - The Government shall have the right
to take possession of and use the work upon substantial completion. Upon notice by the
Contractor that the work is substantially complete (a Request for Substantial Completion) and an
inspection by the Contracting Officer or an authorized Government representative (including any
required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial
Completion. The certificate will be accompanied by a Schedule of Defects listing items of work
remaining to be performed, completed or corrected before final completion and acceptance.
Failure of the Contracting Officer to list any item of work shall not relieve the Contractor of
responsibility for complying with the terms of the contract. The Government's possession or use
upon substantial completion shall not be deemed an acceptance of any work under the contract.

D2 FINAL COMPLETION AND ACCEPTANCE

D.2.1 "Final completion and acceptance" means the stage in the progress of the work as
determined by the Contracting Officer and confirmed in writing to the Contractor, at which all
work required under the contract has been completed in a satisfactory manner, subject to the
discovery of defects after final completion, and except for items specifically excluded in the
notice of final acceptance.



D.2.2 The "date of final completion and acceptance" means the date determined by the
Contracting Officer when final completion of the work has been achieved, as indicated by
written notice to the Contractor.

D.2.3 FINAL INSPECTION AND TESTS. The Contractor shall give the Contracting
Officer at least five (5) days advance written notice of the date when the work will be fully
completed and ready for final inspection and tests. Final inspection and tests will be started not
later than the date specified in the notice unless the Contracting Officer determines that the work
is not ready for final inspection and so informs the Contractor.

D.24 FINAL ACCEPTANCE. If the Contracting Officer is satisfied that the work
under the contract is complete (with the exception of continuing obligations), the Contracting
Officer shall issue to the Contractor a notice of final acceptance and make final payment upon:

e Satisfactory completion of all required tests,

e A final inspection that all items by the Contracting Officer listed in the Schedule
of Defects have been completed or corrected and that the work is finally complete
(subject to the discovery of defects after final completion), and

e Submittal by the Contractor of all documents and other items required upon
completion of the work, including a final request for payment (Request for Final
Acceptance).

E. DELIVERIES OR PERFORMANCE

52211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)
The Contractor shall be required to:
(a) commence work under this contract within Ten (10) calendar days after the
date the Contractor receives the notice to proceed,
(b) prosecute the work diligently, and,
(c) complete the entire work ready for use not later than Forty five (50) days
after NTP.

The time stated for completion shall include final cleanup of the premises.

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000)

(a) If the Contractor fails to complete the work within the time specified in the
contract, or any extension, the Contractor shall pay liquidated damages to the Government in the
amount of COP$585,000 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated
damages will continue to accrue until the work is completed. These liquidated damages are in

addition to excess costs of repurchase under the Default clause.

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES



(a) The time for submission of the schedules referenced in FAR 52.236-15, "Schedules
for Construction Contracts", paragraph (a), is hereby modified to reflect the due date for
submission as " Ten (10) calendar days after receipt of an executed contract".

(b) These schedules shall include the time by which shop drawings, product data,
samples and other submittals required by the contract will be submitted for approval.

(c¢) The Contractor shall revise such schedules (1) to account for the actual progress of
the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by
the Contracting Officer to achieve coordination with work by the Government and any separate
contractors used by the Government. The Contractor shall submit a schedule, which sequences
work so as to minimize disruption at the job site.

(d) All deliverables shall be in the English language and any system of dimensions
(English or metric) shown shall be consistent with that used in the contract. No extension of
time shall be allowed due to delay by the Government in approving such deliverables if the
Contractor has failed to act promptly and responsively in submitting its deliverables. The
Contractor shall identify each deliverable as required by the contract.

(e) Acceptance of Schedule: When the Government has accepted any time schedule; it
shall be binding upon the Contractor. The completion date is fixed and may be extended only by
a written contract modification signed by the Contracting Officer. Acceptance or approval of
any schedule or revision thereof by the Government shall not:

(D Extend the completion date or obligate the Government to do so,
(2) Constitute acceptance or approval of any delay, or
3) Excuse the Contractor from or relieve the Contractor of its obligation to

maintain the progress of the work and achieve final completion by the
established completion date.

NOTICE OF DELAY

If the Contractor receives a notice of any change in the work, or if any other conditions
arise which are likely to cause or are actually causing delays which the Contractor believes may
result in late completion of the project, the Contractor shall notify the Contracting Officer. The
Contractor’s notice shall state the effect, if any, of such change or other conditions upon the
approved schedule, and shall state in what respects, if any, the relevant schedule or the
completion date should be revised. The Contractor shall give such notice promptly, not more
than ten (10) days after the first event giving rise to the delay or prospective delay. Only the
Contracting Officer may make revisions to the approved time schedule.




NOTICE TO PROCEED

(a) After receiving and accepting any bonds or evidence of insurance, the Contracting
Officer will provide the Contractor a Notice to Proceed. The Contractor must then prosecute the
work, commencing and completing performance not later than the time period established in the
contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed
before receipt and acceptance of any bonds or evidence of insurance. Issuance of a Notice to
Proceed by the Government before receipt of the required bonds or insurance certificates or
policies shall not be a waiver of the requirement to furnish these documents.

WORKING HOURS

All work shall be performed during Monday through Friday, from 07:00 to 17:00.
Other hours, if requested by the Contractor, may be approved by the Contracting Officer's
Representative (COR). The Contractor shall give 24 hours in advance to COR who will consider
any deviation from the hours identified above. Changes in work hours, initiated by the
Contractor, will not be a cause for a price increase.

PRECONSTRUCTION CONFERENCE

A preconstruction conference will be held 10 days after contract award via TEAMS to discuss
the schedule, submittals, notice to proceed, mobilization and other important issues that effect
construction progress. See FAR 52.236-26, Preconstruction Conference.

DELIVERABLES - The following items shall be delivered under this contract:

Description Quantity Deliver Date Deliver To

Section G. Securities/Insurance 1 10 days after award | CO

Section E. Construction Schedule 1 10 days after award | COR

Section E. Preconstruction Conference 1 10 days after award | COR

Section G. Personnel Biographies 1 10 days after award | COR
Last calendar day

Section F. Payment Request 1 of each month COR
10 days before

Section D. Request for Substantial Completion 1 inspection COR
5 days before

Section D. Request for Final Acceptance 1 inspection COR




F. ADMINISTRATIVE DATA

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

(a) The Contracting Officer may designate in writing one or more Government
employees, by name or position title, to take action for the Contracting Officer under this
contract. Each designee shall be identified as a Contracting Officer’s Representative (COR).
Such designation(s) shall specify the scope and limitations of the authority so delegated;
provided, that the designee shall not change the terms or conditions of the contract, unless the
COR is a warranted Contracting Officer and this authority is delegated in the designation.

(b) The COR for this contract is Hernan Aguirre — FAC Senior Facility Engineer

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-
Price Construction Contracts". The following elaborates on the information contained in that
clause.

Requests for payment, may be made no more frequently than monthly. Payment requests
shall cover the value of labor and materials completed and in place, including a prorated portion
of overhead and profit.

After receipt of the Contractor's request for payment, and on the basis of an inspection of
the work, the Contracting Officer shall make a determination as to the amount, which is then
due. If the Contracting Officer does not approve payment of the full amount applied for, less the
retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the
reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-
27(a)(1)(1)(A) is hereby changed to 30 days.

US Embassy Bogota
For invoice submittal : Bogotafactura@state.gov
For payment status request: BogotaPS @state.gov

The Contractor shall show Value Added Tax (VAT) as a separate item on invoices submitted
for payment.



G. SPECIAL REQUIREMENTS

G.1.0 PERFORMANCE/PAYMENT PROTECTION - The Contractor shall furnish
some form of payment protection as described in 52.228-13 in the amount of 50% of the
contract price

G.1.1 The Contractor shall provide the information required by the paragraph above
within ten (10) calendar days after award. Failure to timely submit the required security may
result in rescinding or termination of the contract by the Government. If the contract is
terminated, the Contractor will be liable for those costs as described in FAR 52.249-10, Default
(Fixed-Price Construction), which is included in this purchase order.

G.1.2 The bonds or alternate performance security shall guarantee the Contractor's
execution and completion of the work within the contract time. This security shall also
guarantee the correction of any defects after completion, the payment of all wages and other
amounts payable by the Contractor under its subcontracts or for labor and materials, and the
satisfaction or removal of any liens or encumbrances placed on the work.

G.1.3 The required securities shall remain in effect in the full amount required until
final acceptance of the project by the Government. Upon final acceptance, the penal sum of the
performance security shall be reduced to 10% of the contract price. The security shall remain in
effect for one year after the date of final completion and acceptance, and the Contractor shall pay
any premium required for the entire period of coverage.

G.2.0 INSURANCE - The Contractor is required by FAR 52.228-5, "Insurance - Work
on a Government Installation" to provide whatever insurance is legally necessary. The
Contractor shall at its own expense provide and maintain during the entire performance period
the following insurance amounts:

G.2.1 GENERAL LIABILITY (includes premises/operations, collapse hazard, products,
completed operations, contractual, independent contractors, broad form property damage,
personal injury) :

(1) BODILY INJURY, ON OR OFF THE SITE, IN U.S. DOLLARS
Per Occurrence USD$5,000
Cumulative USD$10,000
(2) PROPERTY DAMAGE, ON OR OFF THE SITE, IN U.S. DOLLARS

Per Occurrence USD$5,000
Cumulative USD$10,000

G.2.2 The foregoing types and amounts of insurance are the minimums required. The
Contractor shall obtain any other types of insurance required by local law or that are ordinarily or
customarily obtained in the location of the work. The limit of such insurance shall be as

8



provided by law or sufficient to meet normal and customary claims.

G.2.3 The Contractor agrees that the Government shall not be responsible for personal
injuries or for damages to any property of the Contractor, its officers, agents, servants, and
employees, or any other person, arising from and incident to the Contractor's performance of this
contract. The Contractor shall hold harmless and indemnify the Government from any and all
claims arising therefrom, except in the instance of gross negligence on the part of the
Government.

G.24 The Contractor shall obtain adequate insurance for damage to, or theft of,
materials and equipment in insurance coverage for loose transit to the site or in storage on or off
the site.

G.2.5 The general liability policy required of the Contractor shall name "the United
States of America, acting by and through the Department of State", as an additional insured with
respect to operations performed under this contract.

G.3.0 DOCUMENT DESCRIPTIONS

G.3.1 SUPPLEMENTAL DOCUMENTS: The Contracting Officer shall furnish from
time to time such detailed drawings and other information as is considered necessary, in the
opinion of the Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies,
errors or omissions in the Contract documents, or to describe minor changes in the work not
involving an increase in the contract price or extension of the contract time. The Contractor shall
comply with the requirements of the supplemental documents, and unless prompt objection is
made by the Contractor within 20 days, their issuance shall not provide for any claim for an
increase in the Contract price or an extension of contract time.

G.3.1.1. RECORD DOCUMENTS. The Contractor shall maintain at the project
site:

(1) a current marked set of Contract drawings and specifications indicating all
interpretations and clarification, contract modifications, change orders, or
any other departure from the contract requirements approved by the
Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other
submittals as approved by the Contracting Officer.

G.3.1.2. "As-Built" Documents: After final completion of the work, but before
final acceptance thereof, the Contractor shall provide:

(1) a complete set of "as-built" drawings, based upon the record set of
drawings, marked to show the details of construction as actually
accomplished; and,

(2) record shop drawings and other submittals, in the number and form as
required by the specifications.



G40 LAWS AND REGULATIONS - The Contractor shall, without additional expense
to the Government, be responsible for complying with all laws, codes, ordinances, and
regulations applicable to the performance of the work, including those of the host country, and
with the lawful orders of any governmental authority having jurisdiction. Host country
authorities may not enter the construction site without the permission of the Contracting Officer.

Unless otherwise directed by the Contracting Officer, the Contractor shall comply with the more
stringent of the requirements of such laws, regulations and orders and of the contract. In the
event of a conflict between the contract and such laws, regulations and orders, the Contractor
shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed
course of action for resolution by the Contracting Officer.

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and
practices pertaining to labor, safety, and similar matters, to the extent that such compliance is not
inconsistent with the requirements of this contract.

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all
subcontractors and others performing work on or for the project have obtained all requisite
licenses and permits.

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to
the Contracting Officer of compliance with this clause.

G.5.0 CONSTRUCTION PERSONNEL - The Contractor shall maintain discipline at
the site and at all times take all reasonable precautions to prevent any unlawful, riotous, or
disorderly conduct by or among those employed at the site. The Contractor shall ensure the
preservation of peace and protection of persons and property in the neighborhood of the project
against such action. The Contracting Officer may require, in writing that the Contractor remove
from the work any employee that the Contracting Officer deems incompetent, careless,
insubordinate or otherwise objectionable, or whose continued employment on the project is
deemed by the Contracting Officer to be contrary to the Government's interests.

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this contract, the Contractor shall
immediately give notice, including all relevant information, to the Contracting Officer.

G.5.2 After award, the Contractor has ten calendar days to submit to the Contracting
Officer a list of workers and supervisors assigned to this project for the Government to conduct
all necessary security checks. It is anticipated that security checks will take Thirty (30) days to
perform. For each individual the list shall include:

Full Name

Place and Date of Birth
Current Address
Identification number
Gender
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Marital status

Phone number

Occupation

Employment

Naturalization

Current and past citizenship
Passport Number

As well as one (1) scanned copy of the CEDULA and one (1) scanned copy of CERTIFICADO
DE ANTECEDENTES JUDICIALES (can be obtained for free by the applicant at
www.policia.gov.co).

For Company Representatives Name Checks please attach one (1) scanned copy of the
Chamber of Commerce certificate.

Failure to provide any of the above information may be considered grounds for rejection
and/or resubmittal of the application. Once the Government has completed the security
screening and approved the applicants a badge will be provided to the individual for access to the
site. This badge may be revoked at any time due to the falsification of data, or misconduct on
site.

G.5.3 The Contractor shall provide an English speaking supervisor on site at all
times. This position is considered as key personnel under this purchase order.

G.6.0 Materials and Equipment - All materials and equipment incorporated into the
work shall be new and for the purpose intended, unless otherwise specified. All workmanship
shall be of good quality and performed in a skillful manner that will withstand inspection by the
Contracting Officer.

G.7.0 SPECIAL WARRANTIES

G.7.1 Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in 52.246-21, "Warranty of Construction", as long as they are not in
conflict.

G.7.2 The Contractor shall obtain and furnish to the Government all information
required to make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally
binding and effective. The Contractor shall submit both the information and the guarantee or
warranty to the Government in sufficient time to permit the Government to meet any time limit
specified in the guarantee or warranty, but not later than completion and acceptance of all work
under this contract.

G.8.0 EQUITABLE ADJUSTMENTS

Any circumstance for which the contract provides an equitable adjustment that causes a
change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change
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under that clause; provided, that the Contractor gives the Contracting Officer prompt written
notice (within 20 days) stating:
(a) the date, circumstances, and applicable contract clause authorizing an equitable
adjustment and
(b) that the Contractor regards the event as a changed condition for which an equitable
adjustment is allowed under the contract

The Contractor shall provide written notice of a differing site condition within 10
calendar days of occurrence following FAR 52.236-2, Differing Site Conditions.

G9.0 ZONING APPROVALS AND PERMITS

The Government shall be responsible for:

- obtaining proper zoning or other land use control approval for the project
- obtaining the approval of the Contracting Drawings and Specifications

- paying fees due for the foregoing; and,

- for obtaining and paying for the initial building permits.

12



H. CLAUSES

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. In addition, the full text of a clause may be accessed electronically at: Acquisition.gov
this address is subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the location indicated above, use
the Department of State Acquisition website at e-CFR to see the links to the FAR. You may also
use an Internet “search engine” (for example, Google, Yahoo or Excite) to obtain the latest
location of the most current FAR.

The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR

CH. 1):
CLAUSE
52.202-1

52.204-9

52.204-10

52.204-13

52.204-18

52.204-19

52.209-6

52.213-4

52.216-7
52.222-1

52.222-19

TITLE AND DATE

DEFINITIONS (JUN 2020)

PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL
(JAN 2011)

REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS (JUN 2020)

SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (OCT 2018)

COMMERCIAL AND GOVERNMENT ENTITY CODE MAINTENANCE
(AUG 2020)

INCORPORATION BY REFERENCE OF REPRESENTATIONS AND
CERTIFICATIONS (DEC 2014)

PROTECTING THE GOVERNMENT'S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED
OR PROPOSED FOR DEBARMENT (JUN 2020)

TERMS AND CONDITIONS-SIMPLIFIED ACQUISITIONS (OTHER THAN
COMMERCIAL ITEMS) (JUL 2021)

ALLOWABLE COST AND PAYMENT (JUN 2013)
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

CHILD LABOR — COOPERATION WITH AUTHORITIES AND REMEDIES
(JAN 2018)
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52.222-50

52.223-18

52.225-13

52.225-14

52.225-19

52.228-4

52.228-5

52.228-11

52.228-13

52.228-14

52.228-15

52.229-6

52.229-7

52.232-5

52.232-8

52.232-11

52.232-18

52.232-22

52.232-25

COMBATING TRAFFICKING IN PERSONS (OCT 2020)

ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING
WHILE DRIVING (JUN 2020)

RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (FEB 2021)

INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION
OF CONTRACT (FEB 2000)

CONTRACTOR PERSONNEL IN A DESIGNATED OPERATIONAL AREA
OR SUPPORTING A DIPLOMATIC MISSION OUTSIDE THE UNITED
STATES (MAR 2008)

WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE
OVERSEAS (APR 1984)

INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997)
PLEDGES OF ASSETS (FEB 2021)

ALTERNATIVE PAYMENT PROTECTION (JULY 2000)

IRREVOCABLE LETTER OF CREDIT (NOV 2014)

PERFORMANCE AND PAYMENT BONDS-CONSTRUCTION (JUN 2020)

TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013)

TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS
(FEB 2013)

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS
(MAY 2014)

DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)
EXTRAS (APR 1984)

AVAILABILITY OF FUNDS (APR 1984)
LIMITATION OF FUNDS (APR 1984)

PROMPT PAYMENT (JULY 2013)
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52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014)

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD
MANAGEMENT (OCT 2018)

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER THAN
SYSTEM FOR AWARD MANAGEMENT (JULY 2013)

52.233-1 DISPUTES (MAY 2014) Alternate I (DEC 1991)
52.233-3 PROTEST AFTER AWARD (AUG 1996)
52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK
(APR 1984)

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)
52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

52.236-8 OTHER CONTRACTS (APR 1984)

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES, AND IMPROVEMENTS (APR 1984)

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)
52.236-12 CLEANING UP (APR 1984)

52.236-13 ACCIDENT PREVENTION (NOV 1991)

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)
52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)
52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)
52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

52.242-14 SUSPENSION OF WORK (APR 1984)
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52.243-4 CHANGES (JUN 2007)
52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (JUL 2021)

52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES
(APR 2012)

52.245-9 USE AND CHARGES (APR 2012)

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

52.246-17 WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003)
52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

52.246-26 REPORTING NONCONFORMING ITEMS (JUN 2020)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
PRICE) (APR 2012)

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

52.249-14 EXCUSABLE DELAYS (APR 1984)

I FAR CLAUSES INCORPORATED IN FULL TEXT

52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN
TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR
EQUIPMENT (AUG 2020)

(a) Definitions. As used in this clause—
Covered foreign country means The People’s Republic of China.
Covered telecommunications equipment or services means—

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance
and telecommunications equipment produced by Hytera Communications Corporation,
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using
such equipment; or
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(4) Telecommunications or video surveillance equipment or services produced or
provided by an entity that the Secretary of Defense, in consultation with the Director of National
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an
entity owned or controlled by, or otherwise connected to, the government of a covered foreign
country.

Critical technology means—

(1) Defense articles or defense services included on the United States Munitions List set
forth in the International Traffic in Arms Regulations under subchapter M of chapter I of title 22,
Code of Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part
774 of the Export Administration Regulations under subchapter C of chapter VII of title 15,
Code of Federal Regulations, and controlled-

(1) Pursuant to multilateral regimes, including for reasons relating to national security,
chemical and biological weapons proliferation, nuclear nonproliferation, or missile technology;
or

(i1) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials,
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating
to assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of
Federal Regulations (relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations,
part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the
Export Control Reform Act of 2018 (50 U.S.C. 4817).

Substantial or essential component means any component necessary for the proper function
or performance of a piece of equipment, system, or service.

(b) Prohibition. Section 889(a)(1)(A) of the John S. McCain National Defense Authorization
Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after
August 13,2019, from procuring or obtaining, or extending or renewing a contract to procure or
obtain, any equipment, system, or service that uses covered telecommunications equipment or
services as a substantial or essential component of any system, or as critical technology as part of
any system. The Contractor is prohibited from providing to the Government any equipment,
system, or service that uses covered telecommunications equipment or services as a substantial
or essential component of any system, or as critical technology as part of any system, unless an
exception at paragraph (c) of this clause applies or the covered telecommunication equipment or
services are covered by a waiver described in Federal Acquisition Regulation 4.2104.

(c) Exceptions. This clause does not prohibit contractors from providing—

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or
interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or services used
as a substantial or essential component of any system, or as critical technology as part of any
system, during contract performance, or the Contractor is notified of such by a subcontractor at
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any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of
this clause to the Contracting Officer, unless elsewhere in this contract are established
procedures for reporting the information; in the case of the Department of Defense, the
Contractor shall report to the website at https://dibnet.dod.mil. For indefinite delivery contracts,
the Contractor shall report to the Contracting Officer for the indefinite delivery contract and the
Contracting Officer(s) for any affected order or, in the case of the Department of Defense,
identify both the indefinite delivery contract and any affected orders in the report provided at
https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of
this clause

(1) Within one business day from the date of such identification or notification: the
contract number; the order number(s), if applicable; supplier name; supplier unique entity
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if known);
brand; model number (original equipment manufacturer number, manufacturer part number, or
wholesaler number); item description; and any readily available information about mitigation
actions undertaken or recommended.

(i1) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this
clause: any further available information about mitigation actions undertaken or recommended.
In addition, the Contractor shall describe the efforts it undertook to prevent use or submission of
covered telecommunications equipment or services, and any additional efforts that will be
incorporated to prevent future use or submission of covered telecommunications equipment or
services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this
paragraph (e), in all subcontracts and other contractual instruments, including subcontracts for
the acquisition of commercial items.

(End of clause)

1I. The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set
forth in full text:

652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD
ISSUANCE PROCEDURES (MAY 2011)

(a) The Contractor shall comply with the Department of State (DOS) Personal
Identification Card Issuance Procedures for all employees performing under this contract who
require frequent and continuing access to DOS facilities, or information systems. The Contractor
shall insert this clause in all subcontracts when the subcontractor’s employees will require
frequent and continuing access to DOS facilities, or information systems.

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at
http://lwww state.gov/m/ds/ris/rpt/c21664.htm .

(End of clause)

652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)
Regulations at 22 CFR Part 136 require that U.S. Government employees and their

families do not profit personally from sales or other transactions with persons who are not

themselves entitled to exemption from import restrictions, duties, or taxes. Should the Contractor
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experience importation or tax privileges in a foreign country because of its contractual
relationship to the United States Government, the Contractor shall observe the requirements of
22 CFR Part 136 and all policies, rules, and procedures issued by the chief of mission in that
foreign country.

(End of clause)

CONTRACTOR IDENTIFICATION (JULY 2008)

Contract performance may require contractor personnel to attend meetings with
government personnel and the public, work within government offices, and/or utilize
government email.

Contractor personnel must take the following actions to identify themselves as non-
federal employees:

1) Use an e-mail signature block that shows name, the office being supported and company
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support
Contractor™);

2) Clearly identify themselves and their contractor affiliation in meetings;

3) Identify their contractor affiliation in Departmental e-mail and phone listings whenever
contractor personnel are included in those listings; and

4) Contractor personnel may not utilize Department of State logos or indicia on business
cards.

(End of clause)

652.236-70 ADDITIONAL SAFETY MEASURES (OCT 2017)

In addition to the safety/accident prevention requirements of FAR 52.236-13, Accident
Prevention Alternate I, the contractor shall comply with the following additional safety
measures.

(a) High Risk Activities. If the project contains any of the following high risk activities, the
contractor shall follow the section in the latest edition, as of the date of the solicitation, of the
U.S. Army Corps of Engineers Safety and Health manual, EM 385-1-1, that corresponds to the
high risk activity. Before work may proceed, the contractor must obtain approval from the COR
of the written safety plan required by FAR 52.236-13, Accident Prevention Alternate I (see
paragraph (f) below), containing specific hazard mitigation and control techniques.

(1) Scaffolding;
(2) Work at heights above 1.8 meters;
(3) Trenching or other excavation greater than one (1) meter in depth;

(4) Earth-moving equipment and other large vehicles;

(5) Cranes and rigging;
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(6) Welding or cutting and other hot work;
(7) Partial or total demolition of a structure;

(8) Temporary wiring, use of portable electric tools, or other recognized electrical
hazards. Temporary wiring and portable electric tools require the use of a ground fault circuit
interrupter (GFCI) in the affected circuits; other electrical hazards may also require the use of a
GFCI;

(9) Work in confined spaces (limited exits, potential for oxygen less than 19.5 percent or
combustible atmosphere, potential for solid or liquid engulfment, or other hazards considered to
be immediately dangerous to life or health such as water tanks, transformer vaults, sewers,
cisterns, etc.);

(10) Hazardous materials - a material with a physical or health hazard including but not
limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any operations, which
creates any kind of contamination inside an occupied building such as dust from demolition
activities, paints, solvents, etc.; or

(11) Hazardous noise levels as required in EM 385-1 Section 5B or local standards if
more restrictive.

(b) Safety and Health Requirements. The contractor and all subcontractors shall comply with
the latest edition of the U.S. Army Corps of Engineers Safety and Health manual EM 385-1-1, or
OSHA 29 CFR parts 1910 or 1926 if no EM 385-1-1 requirements are applicable, and the
accepted contractor’s written safety program.

(c) Mishap Reporting. The contractor is required to report immediately all mishaps to the
COR and the contracting officer. A “mishap” is any event causing injury, disease or illness,
death, material loss or property damage, or incident causing environmental contamination. The
mishap reporting requirement shall include fires, explosions, hazardous materials contamination,
and other similar incidents that may threaten people, property, and equipment.

(d) Records. The contractor shall maintain an accurate record on all mishaps incident to work
performed under this contract resulting in death, traumatic injury, occupational disease, or
damage to or theft of property, materials, supplies, or equipment. The contractor shall report this
data in the manner prescribed by the contracting officer.

(e) Subcontracts. The contractor shall insert this clause, including this paragraph (e), with
appropriate changes in the designation of the parties, in subcontracts.

(f) Written program. The plan required by paragraph (f)(1) of the clause entitled “Accident
Prevention Alternate I’ shall be known as the Site Safety and Health Plan (SSHP) and shall
address any activities listed in paragraph (a) of this clause, or as otherwise required by the
contracting officer/COR.
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(D The SSHP shall be submitted at least 10 working days prior to commencing any
activity at the site.

2) The plan must address developing activity hazard analyses (AHAs) for specific
tasks. The AHAs shall define the activities being performed and identify the work sequences,
the specific anticipated hazards, site conditions, equipment, materials, and the control measures
to be implemented to eliminate or reduce each hazard to an acceptable level of risk. Work shall
not begin until the AHA for the work activity has been accepted by the COR and discussed with
all engaged in the activity, including the Contractor, subcontractor(s), and Government on-site
representatives.

(3) The names of the Competent/Qualified Person(s) required for a particular activity
(for example, excavations, scaffolding, fall protection, other activities as specified by
EM 385-1-1) shall be identified and included in the AHA. Proof of their
competency/qualification shall be submitted to the contracting officer or COR for acceptance
prior to the start of that work activity. The AHA shall be reviewed and modified as necessary to
address changing site conditions, operations, or change of competent/qualified person(s).
(End of clause)

652.242-73  AUTHORIZATION AND PERFORMANCE (AUG 1999)

(a) The Contractor warrants the following:

(1) That is has obtained authorization to operate and do business in the country or
countries in which this contract will be performed;

(2) That is has obtained all necessary licenses and permits required to perform this
contract; and,

(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of
said country or countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture partner,
then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of
this clause.

(End of clause)

652.243-70 NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in
writing. Said notice or request shall be mailed or delivered by hand to the other party at the
address provided in the schedule of the contract. All modifications to the contract must be made
in writing by the Contracting Officer.

(End of clause)
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I LIST OF ATTACHMENTS

ATTACHMENT NUMBER OF
NUMBER DESCRIPTION OF ATTACHMENT PAGES
Attachment 1 Breakdown of Price by Divisions of Specifications 2
Attachment 2 Drawings 4
Attachment 3 Specifications 6
Attachment 4 Safety for contractors 16
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J. QUOTATION INFORMATION

The Offeror shall include Defense Base Act (DBA) insurance premium costs covering
employees. The offeror may obtain DBA insurance directly from any Department of Labor
approved providers at the DOL website at http://www.dol.gov/owcp/dlhwc/Iscarrier htm

A. QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to perform
the work described in this solicitation. At a minimum, each Offeror/Quoter must meet the
following requirements:

(D
2

3)
C))
6))

(6)
(7

8)
®

Be able to understand written and spoken English;

Have an established business with a permanent address and telephone
listing;

Be able to demonstrate prior construction experience with suitable
references;

Have the necessary personnel, equipment and financial resources available
to perform the work;

Have all licenses and permits required by local law;

Meet all local insurance requirements;

Have the ability to obtain or to post adequate performance security, such
as bonds, irrevocable letters of credit or guarantees issued by a reputable
financial institution;

Have no adverse criminal record; and

Have no political or business affiliation which could be considered
contrary to the interests of the United States.

B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in SCOPE
OF WORK, and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:

VOLUME TITLE NUMBER OF
COPIES*
1 Standard Form 18 including a completed Attachment 4,
"BREAKDOWN OF PROPOSAL PRICE BY DIVISIONS OF
SPECIFICATIONS
II Performance schedule in the form of a "bar chart" and
Business Management/Technical Proposal
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Submit the complete quotation to the address indicated. If mailed, on Standard Form 18, or if
hand-delivered, use the address set forth below:

US Embassy Bogota

Attn: Eila Sepulveda

Contracting Officer

Cra. 45 # 24B- 27

Bogota, Colombia

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional
assumptions taken with respect to any of the instructions or requirements of this request for
quotation in the appropriate volume of the offer.

Volume II: Performance schedule and Business Management/Technical Proposal.

(a) Present the performance schedule in the form of a "bar chart" indicating when the
various portions of the work will be commenced and completed within the required schedule.
This bar chart shall be in sufficient detail to clearly show each segregable portion of work and its
planned commencement and completion date.

(b) The Business Management/Technical Proposal shall be in two parts, including the
following information:

Proposed Work Information - Provide the following:
(1) A list of the names, addresses and telephone numbers of the owners, partners,
and principal officers of the Offeror;
(2) The name and address of the Offeror's field superintendent for this project;
(3) A list of the names, addresses, and telephone numbers of subcontractors and
principal materials suppliers to be used on the project, indicating what portions of the
work will be performed by them; and,

Experience and Past Performance - List all contracts and subcontracts your company has
held over the past three years for the same or similar work. Provide the following information
for each contract and subcontract:

(1) Customer's name, address, and telephone numbers of customer's lead contract
and technical personnel;

(2) Contract number and type;

(3) Date of the contract award place(s) of performance, and completion dates;
Contract dollar value;

(4) Brief description of the work, including responsibilities; and

(5) Any litigation currently in process or occurring within last 5 years.
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C. 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations
and Conditions Affecting the Work, will be included in any contract awarded as a result of this
solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where
the work will be performed.

(b) A site visit has been scheduled for September 10, 2021 — 10:00hrs.

(c) Participants will meet CMR — Carrera 3 # 78-02

D. MAGNITUDE OF CONSTRUCTION PROJECT

It is anticipated that the range in price of this contract will be: Less than USD$25,000.
E. LATE QUOTATIONS. Late quotations shall be handled in accordance with FAR.

F. 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB
1998)

This contract incorporates the following provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their
full text available. The offeror is cautioned that the listed provisions may include blocks that
must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting
the full text of those provisions, the offeror may identify the provision by paragraph identifier
and provide the appropriate information with its quotation or offer.

Also, the full text of a solicitation provision may be accessed electronically at:
http./lacquisition.gov/far/index.html/ or http://farsite hill .af mil/vifara.htm. Please note these
addresses are subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated
above, use the Department of State Acquisition website at http.//www .statebuy .state.gov to
access the link to the FAR, or use of an Internet "search engine" (for example, Google, Yahoo or
Excite) is suggested to obtain the latest location of the most current FAR.

The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR
CH. 1):

PROVISION TITLE AND DATE

52.204-7 SYSTEM FOR AWARD MANAGEMENT (OCT 2018)

52.204-16 COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING
(AUG 2020)

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR
1991)
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52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION
(JAN 2017)
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K. EVALUATION CRITERIA

Award will be made to the lowest priced, acceptable, responsible quoter. The Government
reserves the right to reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the
terms of the RFQ. The Government will determine responsibility by analyzing whether the
apparent successful quoter complies with the requirements of FAR 9.1, including:

o ability to comply with the required performance period, taking into consideration all
existing commercial and governmental business commitments;

satisfactory record of integrity and business ethics;

necessary organization, experience, and skills or the ability to obtain them;
necessary equipment and facilities or the ability to obtain them; and

otherwise, qualified and eligible to receive an award under applicable laws and
regulations.
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND
OTHER STATEMENTS OF OFFERORS OR QUOTERS

L.1  52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

"Common parent", as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.

“Taxpayer Identification Number (TIN)", as used in this provision, means the number
required by the IRS to be used by the offeror in reporting income tax and other returns. The
TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and
3325 (d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing
regulations issued by the Internal Revenue Service (IRS). If the resulting contract is
subject to the reporting requirements described in FAR 4.904, the failure or refusal by the
offeror to furnish the information may result in a 31 percent reduction of payments

(c) otherwise due under the contract.

(d) The TIN may be used by the Government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the Government (31 USC 7701(

¢)(3)). If the resulting contract is subject to the payment reporting requirements
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records
to verify the accuracy of the offeror’s TIN.

(e) Taxpayer Identification Number (TIN).

TIN:

[0 TIN has been applied for.
[ TIN is not required because:

[0 Offeror is a nonresident alien, foreign corporation, or foreign partnership
that does not have income effectively connected with the conduct of a trade or
business in the U.S. and does not have an office or place of business or a fiscal
paying agent in the U.S.;

[0 Offeror is an agency or instrumentality of a foreign government;

[ Offeror is an agency or instrumentality of the Federal Government.

(e) Type of Organization.
[ Sole Proprietorship;
[ Partnership;
[0 Corporate Entity (not tax exempt);
[ Corporate Entity (tax exempt);
[0 Government Entity (Federal, State or local);
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[ Foreign Government;
[0 International organization per 26 CFR 1.6049-4,
[0 Other .

(f) Common Parent.
[ Offeror is not owned or controlled by a common parent as defined in paragraph
(a) of this clause.
[0 Name and TIN of common parent:
Name
TIN

(End of provision)

L.2 FAR 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAR 2020)

(a) (1) The North American Industry Classification System (NAICS) code for this
acquisition is_236118, 236220, 237110, 237310, _237990.

(2) The small business size standard is $36.5 Million USD.

(3) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to furnish a product
which it did not itself manufacture, is 500 employees.

(b) (1) If the provision at 52.204-7, System for Award Management, is included in this
solicitation, paragraph (d) of this provision applies.

(2) If the provision at 52.204-7, System for Award Management, is not included in this
solicitation, and the Offeror has an active registration in the System for Award Management
(SAM), the Offeror may choose to use paragraph (d) of this provision instead of completing the
corresponding individual representations and certifications in the solicitation. The Offeror shall
indicate which option applies by checking one of the following boxes:

(i) o Paragraph (d) applies.

(ii) o Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.

©)

(1) The following representations or certifications in SAM are applicable to this solicitation as
indicated:
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(1) 52.203-2, Certificate of Independent Price Determination. This provision applies
to solicitations when a firm-fixed-price contract or fixed-price contract with economic price
adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures
in part 13;

(B) The solicitation is a request for technical proposals under two-step sealed
bidding procedures; or

(C) The solicitation is for utility services for which rates are set by law or
regulation.

(11) 52.203-11, Certification and Disclosure Regarding Payments to Influence
Certain Federal Transactions. This provision applies to solicitations expected to exceed
$150,000.

(1i1) 52.203-18, Prohibition on Contracting with Entities that Require Certain
Internal Confidentiality Agreements or Statements-Representation. This provision applies to all
solicitations.

(iv) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do
not include the provision at 52.204-7, System for Award Management.

(v) 52.204-5, Women-Owned Business (Other Than Small Business). This provision
applies to solicitations that-

(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying
areas.

(vi) 52.204-26, Covered Telecommunications Equipment or Services-
Representation. This provision applies to all solicitations.

(vii) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations-
Representation.

(viii) 52.209-5, Certification Regarding Responsibility Matters. This provision
applies to solicitations where the contract value is expected to exceed the simplified acquisition
threshold.
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(ix) 52.209-11, Representation by Corporations Regarding Delinquent Tax Liability
or a Felony Conviction under any Federal Law. This provision applies to all solicitations.

(x) 52.214-14, Place of Performance-Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by the
Government.

(xi) 52.215-6, Place of Performance. This provision applies to solicitations unless
the place of performance is specified by the Government.

(xii) 52.219-1, Small Business Program Representations (Basic, Alternates I, and II).
This provision applies to solicitations when the contract will be performed in the United States or
its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than
DoD, NASA, and the Coast Guard.

(B) The provision with its Alternate I applies to solicitations issued by DoD,
NASA, or the Coast Guard.

(C) The provision with its Alternate II applies to solicitations that will result in a
multiple-award contract with more than one NAICS code assigned.

(xiii) 52.219-2, Equal Low Bids. This provision applies to solicitations when
contracting by sealed bidding and the contract will be performed in the United States or its
outlying areas.

(xiv) 52.222-22, Previous Contracts and Compliance Reports. This provision applies
to solicitations that include the clause at 52.222-26, Equal Opportunity.

(xv) 52.222-25, Affirmative Action Compliance. This provision applies to
solicitations, other than those for construction, when the solicitation includes the clause
at 52.222-26, Equal Opportunity.

(xvi) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements.
This provision applies to solicitations when it is anticipated the contract award will exceed the
simplified acquisition threshold and the contract is not for acquisition of commercial items.

(xvii) 52.223-1, Biobased Product Certification. This provision applies to
solicitations that require the delivery or specify the use of USDA—designated items; or include
the clause at 52.223-2, Affirmative Procurement of Biobased Products Under Service and
Construction Contracts.
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(xviii) 52.223-4, Recovered Material Certification. This provision applies to
solicitations that are for, or specify the use of, EPA—designated items.

(xix) 52.223-22, Public Disclosure of Greenhouse Gas Emissions and Reduction
Goals-Representation. This provision applies to solicitations that include the clause at 52.204-7.)

(xx) 52.225-2, Buy American Certificate. This provision applies to solicitations
containing the clause at 52.225-1.

(xxi) 52.225-4, Buy American-Free Trade Agreements-Israeli Trade Act Certificate.
(Basic, Alternates I, I, and III1.) This provision applies to solicitations containing the clause
at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the
provision with its Alternate I applies.

(C) If the acquisition value is $50,000 or more but is less than $83,099, the
provision with its Alternate II applies.

(D) If the acquisition value is $83,099 or more but is less than $100,000, the
provision with its Alternate III applies.

(xxii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations
containing the clause at 52.225-5.

(xxiii) 52.225-20, Prohibition on Conducting Restricted Business Operations in
Sudan-Certification. This provision applies to all solicitations.

(xxiv) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain
Activities or Transactions Relating to Iran-Representation and Certifications. This provision
applies to all solicitations.

(xxv) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to solicitations for research, studies, supplies, or services
of the type normally acquired from higher educational institutions.

(2) The following representations or certifications are applicable as indicated by the
Contracting Officer:

[Contracting Officer check as appropriate.]

__ (1) 52.204-17, Ownership or Control of Offeror.
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_ (1) 52.204-20, Predecessor of Offeror.

__ (1) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed
End Products.

__(v) 52.222-48, Exemption from Application of the Service Contract Labor
Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment-
Certification.

__(v) 52.222-52, Exemption from Application of the Service Contract Labor
Standards to Contracts for Certain Services-Certification.

__(vi) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered
Material Content for EPA—Designated Products (Alternate I only).

__(vi1) 52.227-6, Royalty Information.
(A) Basic.
(B) Alternate 1.

_(viil) 52.227-15, Representation of Limited Rights Data and Restricted
Computer Software.

(d) The offeror has completed the annual representations and certifications electronically
in SAM website accessed through https://www.sam.gov. After reviewing the SAM information,
the offeror verifies by submission of the offer that the representations and certifications currently
posted electronically that apply to this solicitation as indicated in paragraph (c) of this provision
have been entered or updated within the last 12 months, are current, accurate, complete, and
applicable to this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes,
identifying change by clause number, title, date]. These amended representation(s) and/or
certification(s) are also incorporated in this offer and are current, accurate, and complete as of
the date of this offer.

FAR Clause # Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not
result in an update to the representations and certifications posted on SAM

(End of provision)
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L.3 52.204-24 Representation Regarding Certain Telecommunications and Video Surveillance Services or
Equipment (OCT 2020).

The Offeror shall not complete the representation at paragraph (d)(1) of this provision if the offeror has represented
that it ‘‘does not provide covered telecommunications equipment or

services as a part of its offered products or services to the Government in the performance of any contract,
subcontract, or other contractual instrument’’ in paragraph (c)(1) in the provision at 52.204-26, Covered
Telecommunications Equipment or Services—Representation, or in paragraph (v)(2)(i) of the provision at 52.212-3,
Offeror Representations and Certifications—Commercial Items. The Offeror shall not complete the representation in
paragraph (d)(2) of this

provision if the Offeror has represented that it “‘does not use covered telecommunications equipment or services, or
any equipment, system, or service that uses covered telecommunications equipment or services’’ in paragraph (c)(2)
of the provision at 52.204-26, or in paragraph (v)(2)(ii) of the provision at 52.212-3.

(a) Definitions. As used in this provision—

Backhaul, covered telecommunications equipment or services, critical technology, interconnection
arrangements, reasonable inquiry, roaming, and substantial or essential component have the meanings
provided in the clause 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video
Surveillance Services or Equipment.

(b) Prohibition.

(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019
(Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, from procuring or
obtaining, or extending or renewing a contract to procure or obtain, any equipment, system, or service that uses
covered telecommunications equipment or services as a substantial or essential component of any system, or as
critical technology as part of any system. Nothing in the prohibition shall be construed to—

()Prohibit the head of an executive agency from procuring with an entity to provide a service that
connects to the facilities of a third-party, such as backhaul, roaming, or interconnection arrangements; or

(ii)Cover telecommunications equipment that cannot route or redirect user data traffic or cannot
permit visibility into any user data or packets that such equipment transmits or otherwise handles.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal Year
2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2020, from entering
into a contract or extending or renewing a contract with an entity that uses any equipment, system, or service
that uses covered telecommunications equipment or services as a substantial or essential component of any
system, or as critical technology as part of any system. This prohibition applies to the use of covered
telecommunications equipment or services, regardless of whether that use is in performance of work under a
Federal contract. Nothing in the prohibition shall be construed to—

()Prohibit the head of an executive agency from procuring with an entity to provide a service that
connects to the facilities of a third-party, such as backhaul, roaming, or interconnection arrangements; or

(ii)Cover telecommunications equipment that cannot route or redirect user data traffic or cannot
permit visibility into any user data or packets that such equipment transmits or otherwise handles.

(c) Procedures. The Offeror shall review the list of excluded parties in the System for Award
Management (SAM) (https://www.sam.gov) for entities excluded from receiving federal awards for
“covered telecommunications equipment or services”.
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(d) Representation. The Offeror represents that—

(DIt o will, o will not provide covered telecommunications equipment or services to the Government
in the performance of any contract, subcontract or other contractual instrument resulting from this solicitation.
The Offeror shall provide the additional disclosure information required at paragraph (e)(1) of this section if
the Offeror responds “will” in paragraph (d)(1) of this section; and

(2)After conducting a reasonable inquiry, for purposes of this representation, the Offeror represents
that—

It 0 does, O does not use covered telecommunications equipment or services, or use any equipment,
system, or service that uses covered telecommunications equipment or services. The Offeror shall provide the
additional disclosure information required at paragraph (e)(2) of this section if the Offeror responds “does” in
paragraph (d)(2) of this section.

(e) Disclosures.

(1) Disclosure for the representation in paragraph (d)(1) of this provision. If the Offeror has responded
“will” in the representation in paragraph (d)(1) of this provision, the Offeror shall provide the following
information as part of the offer:

()For covered equipment—

(A)The entity that produced the covered telecommunications equipment (include entity name,
unique entity identifier, CAGE code, and whether the entity was the original equipment manufacturer (OEM)
or a distributor, if known);

(B)A description of all covered telecommunications equipment offered (include brand; model
number, such as OEM number, manufacturer part number, or wholesaler number; and item description, as
applicable); and

(C)Explanation of the proposed use of covered telecommunications equipment and any factors
relevant to determining if such use would be permissible under the prohibition in paragraph (b)(1) of this
provision.

(ii)For covered services—

(A)If the service is related to item maintenance: A description of all covered
telecommunications services offered (include on the item being maintained: Brand; model number, such as
OEM number, manufacturer part number, or wholesaler number; and item description, as applicable); or

(B)If not associated with maintenance, the Product Service Code (PSC) of the service being
provided; and explanation of the proposed use of covered telecommunications services and any factors
relevant to determining if such use would be permissible under the prohibition in paragraph (b)(1) of this
provision.

(2) Disclosure for the representation in paragraph (d)(2) of this provision. If the Offeror has
responded “does” in the representation in paragraph (d)(2) of this provision, the Offeror shall provide the
following information as part of the offer:

35



()For covered equipment—

(A)The entity that produced the covered telecommunications equipment (include entity name,
unique entity identifier, CAGE code, and whether the entity was the OEM or a distributor, if known);

(B)A description of all covered telecommunications equipment offered (include brand; model
number, such as OEM number, manufacturer part number, or wholesaler number; and item description, as
applicable); and

(C)Explanation of the proposed use of covered telecommunications equipment and any factors
relevant to determining if such use would be permissible under the prohibition in paragraph (b)(2) of this
provision.

(ii)For covered services—

(A)If the service is related to item maintenance: A description of all covered
telecommunications services offered (include on the item being maintained: Brand; model number, such as
OEM number, manufacturer part number, or wholesaler number; and item description, as applicable); or

(B)If not associated with maintenance, the PSC of the service being provided; and explanation
of the proposed use of covered telecommunications services and any factors relevant to determining if such use
would be permissible under the prohibition in paragraph (b)(2) of this provision.

(End of provision)

L4. 52.209-2 PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS
REPRESENTATION (Nov 2015)

(a) Definitions. “Inverted domestic corporation” and “subsidiary’ have the meaning given in
the clause of this contract entitled Prohibition on Contracting with Inverted Domestic
Corporations (52.209-10).

(b) Government agencies are not permitted to use appropriated (or otherwise made available)
funds for contracts with either an inverted domestic corporation, or a subsidiary of an inverted
domestic corporation, unless the exception at 9.108-2(b) applies or the requirement is waived in
accordance with the procedures at 9.108-4.

(c) Representation. The Offeror represents that.

(1) It o is, O is not an inverted domestic corporation; and
(2) It o is, O is not a subsidiary of an inverted domestic corporation.

(End of provision)

L5. 52.225-18 PLACE OF MANUFACTURE (SEPT 2006)
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(a) Definitions. As used in this clause—
“ Manufactured end product” means any end product in Federal Supply Classes (FSC)
1000-9999, except—
(1) FSC 5510, Lumber and Related Basic Wood Materials;
(2) Federal Supply Group (FSG) 87, Agricultural Supplies;
(3) FSG 88, Live Animals;
(4) FSG 89, Food and Related Consumables;
(5) FSC 9410, Crude Grades of Plant Materials;
(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;
(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores;
(9) FSC 9620, Minerals, Natural and Synthetic; and
(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of
components, or otherwise made or processed from raw materials into the finished product that is
to be provided to the Government. If a product is disassembled and reassembled, the place of
reassembly is not the place of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of
the end products it expects to provide in response to this solicitation is predominantly—

(D[ ] Inthe United States (Check this box if the total anticipated price of offered
end products manufactured in the United States exceeds the total anticipated
price of offered end products manufactured outside the United States); or

(2) [ ] Outside the United States.

(End of provision)

L.6 AUTHORIZED CONTRACTOR ADMINISTRATOR

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed
to be the offeror's representative for Contract Administration, which includes all matters
pertaining to payments.

Name:

Telephone Number:

Address:

L7 52.225-20 PROHIBITION ON CONDUCTING RESTRICTED BUSINESS
OPERATIONS IN SUDAN — CERTIFICATION (AUG 2009)
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(a) Definitions. As used in this provision—

“Business operations” means engaging in commerce in any form, including by acquiring,
developing, maintaining, owning, selling, possessing, leasing, or operating equipment, facilities,
personnel, products, services, personal property, real property, or any other apparatus of business
or commerce.

“Marginalized populations of Sudan” means—

(1) Adversely affected groups in regions authorized to receive assistance under section
8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note); and

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.
“Restricted business operations” means business operations in Sudan that include power
production activities, mineral extraction activities, oil-related activities, or the production of
military equipment, as those terms are defined in the Sudan Accountability and Divestment Act
of 2007 (Pub. L. 110-174). Restricted business operations do not include business operations that
the person conducting the business can demonstrate—

(1) Are conducted under contract directly and exclusively with the regional government
of southern Sudan;

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets
Control in the Department of the Treasury, or are expressly exempted under Federal law from the
requirement to be conducted under such authorization;

(3) Consist of providing goods or services to marginalized populations of Sudan;

(4) Consist of providing goods or services to an internationally recognized peacekeeping
force or humanitarian organization;

(5) Consist of providing goods or services that are used only to promote health or
education; or

(6) Have been voluntarily suspended.

(c) Certification. By submission of its offer, the offeror certifies that it does not conduct any
restricted business operations in Sudan.

L8  52.228-17 INDIVIDUAL SURETY—PLEDGE OF ASSETS (BID GUARANTEE).
(FEB 2021)

(End of provision)

L.9.52.204-26 Covered Telecommunications Equipment or Services-Representation (OCT
2020)

(a) Definitions. As used in this provision, “covered telecommunications equipment or
services” and “reasonable inquiry” have the meaning provided in the clause 52.204-25,
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Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or
Equipment.

(b) Procedures. The Offeror shall review the list of excluded parties in the System for
Award Management (SAM) (https://www.sam.gov) for entities excluded from receiving federal
awards for “covered telecommunications equipment or services”.

(c) Representations. (1) The Offeror represents that it [ ] does, [ ] does not provide covered
telecommunications equipment or services as a part of its offered products or services to the
Government in the performance of any contract, subcontract, or other contractual instrument.

(2) After conducting a reasonable inquiry for purposes of this representation, the Offeror
represents that it [ ] does, [ ] does not use covered telecommunications equipment or services, or
any equipment, system, or service that uses covered telecommunications equipment or services.

(End of Provision)
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ATTACHMENT #1- BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

Item Work description Unit | OTY $/UNIT Total cost Technical specifications
1| Preparation work
1. 1] De mount devices, wile hand sink, urinal, shower head and door LS 1
1.2 Wall ceramc tile de molition M2 50
L. 3 Floor ceramic tike demoliion M2 52
L4\ /ninal me tal divider demount Un 2
1.5]Wooden prokectors demount M 20
Y New requirements
2 1| Supply and install floor ceramic tike M2 50
2 2| Supply and install wall ceramic tike M2 52
2.3 Supply and install new sink Un 1
2 4] Supply and install sink faucet Un 1
2 5| Supply and install granie surface Un 1
26 Supply and install new toiket Un 1
17| Supply and install ghass door 10 mm ( 180x60- 180x30) Sweel fasteners Un 1
2 8]Supply and install mimror S0X80 Un 1
2.9 Supply and install a new grival monocontrol shower Un 1
HWater Heater
Supply and install electrical
3.1 Water heater — accumulation tank — 20 gallons Un 1
3. Pipping LS 1

Exenor enclosure for water heater.
H= 1.0mt-W=10mt -D=06mt

(Concrele base min 0.10 mis thick (reinforoed with n mesh). Laterals made out of

A3 . . - LS 1
cinder block, finished painted to match existing facility. Cover: superboard (12
mm) + roof tiles matching existin
Front door: panted double metal doors with laich
3. 4] Electric circuit for water heater LS 1
AJ¥Fixtures & finishes
4.1 Supply and install 2 wall- mounted exhaust fan of the same size as the existing one Un 1
4.2 Supply and install new urinal + valve Un 1
4 ) Supply and install stainkess sioe] door and divider Un 2
4 4] Supply and install wooden wall protectors match existing M 20
45| Wall metal corne! M 20
4.6]Two coats of white Viniltex for intemal walls M2 70
4.7 Two coats of black Pintulux for doors, metal surfaces and metal Windows frames M2 50
48 Two coats of Koraza type 5 over extenior walls, wash the walls before the painting be M2 50
applied is required - )
4.9 Two coats of white Pintulux for min gutiers M 50
4. 100 Two coats of White Paint Intervinilo for cei M2 40
4 11} Repair interior stair step Un 1
412 (Complete roofing maintenance, includes Power wash of closes aseas, wall stones, LS 1
“lgravel sidew alk and repaint demarcation lines -
5| Pe rimeter path
S.Ill-_\ cav ation, backfiling B-2(X}, Stamped concree fc=2500- match existing ML 130
6f Final Cleaning LS 1
Subtotal $ -
Administration 5 -
L nforeseen $ -
| Profit [ -
Tax over profit only s -
DBEA LSS
Total cost of the project
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ATTACHMENT #2 - DRAWINGS

. Stamped concrete path

/////
/ '_ ///////'

El concreto estampado en es un acabado superficial que se le da a una placa de
concreto, buscando darle un color y una forma que asemeje texturas como

piedras, lajas, maderas, adoquines y para el caso de Colombia se ha venido
implementando para simular las losas tipo invidente guia y alerta, asi como otras

losas lisas tipo IDU. El concreto estampado le entrega a su proyecto un valor agregado
importante, porque le permite realizar disefios arquitectonicos y novedosos en

un material tan resistente como es el concreto. Tenemos disponibles todos los insumos
que necesitamos para lograr CONCRETOS ESTAMPADOS.

1. Vierta el concreto en la zona a trabajar, enseguida dispérselo o extiéndalo, regle y
nivele; espere a que el concreto alcance su fraguado inicial y que el exceso de agua
haya desaparecido. Tenga en cuenta que si esta trabajando con concretos especiales
como concretos MR (Modulo de Ruptura), concretos de resistencia acelerada (3 dias, 7
dias,etc.) o concretos tipo Fast Track, debe garantizar los tiempos y la fluidez
necesarios para su manejabilidad durante la colocacion y trabajabilidad en la aplicaciéon
e incorporacion del color endurecedor Concrete Color, desmoldante Desmol Concrete y
terminado final o estampado del mismo (Tiempo de manejabilidad superior a las 3
horas). Tenga en cuenta que estos tipos de concretos especiales presentan menos
tiempos de trabajabilidad en estado fresco, lo cual demanda acabados mas rapidos y
mayor control en los

rendimientos diarios.
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2. Una vez el concreto alcance el estado lastico y el exceso de agua haya
desaparecido de la superficie, espolvoree el endurecedor Concrete Color a razén de
4kg/M2 sobre el concreto en 2 capas y llanee la superficie para integrar el color en
cada capa. (Nota: Para colores claros el rendimiento alcanza los 4.5 a 5KG/M2
dependiendo del aplicador). Para la aplicacién de la primera capa de Concrete Color,
esparza uniformemente una cantidad de aproximadamente el 75% del Concrete Color y
espere a que este absorba la humedad del concreto y cause un oscurecimiento,
posteriormente incorpore utilizando llanas manuales, llanas de magnesio o un flotador
con extensiones tipo Big Blue hasta que el endurecedor se incorpore y la superficie
quede lisa y uniforme. Mientras la primera aplicacion avanza, siga de inmediato con la
segunda aplicacion, esparza el 25% restante del Concrete Color en lo posible
retapando la superficie que no haya quedado uniforme y espere a que absorba la
humedad del concreto, posteriormente incorpore utilizando llanas manuales, llanas de
magnesio o un flotador con extensiones tipo Big Blue hasta que el endurecedor se
incorpore y la superficie quede lisa y uniforme. Garantice la dosificacién recomendada
de lo contrario podra presentar variacion en las tonalidades y adicionalmente un
desgaste superficial mas rapido del establecido, es decir a menor dosificacion de color
endurecedor menor resistencia al desgaste a través del tiempo. Se recomienda en
climas célidos o en lugares de excesivas corrientes de aire la utilizacion del Concrete
Retardante (Retardante de evaporacion superficial) posterior a la aplicacion del
Concrete Color, el cual ayudara a evitar las fisuras o agrietamiento por contraccion
plastica. Realice posteriormente el biselado de las juntas de aislamiento y construccion
para densificar el concreto en la orilla de la losa, haciéndolo mas durable y resistente al
desportillamiento.

3. Cuando vaya a dar inicio al estampado espolvoree el desmoldante en polvo Desmol
Concrete cubriendo con una capa delgada toda la superficie y garantizando que quede
totalmente cubierta, respetando el rendimiento indicado de 0,25KG/M2. Luego de
aplicado el desmoldante en polvo se recomienda no pasar la llana metalica sobre la
superficie ya que podra manchar el piso. Este desmoldante sirve como curador inicial
mientras se encuentra sobre la superficie del concreto.

4. Para dar inicio al estampado realice una prueba en el area donde va a dar inicio,
empujando sus dedos sobre el concreto en diferentes puntos de la superficie, y cuando
haya dejado una impresién limpia de 5-6mm de profundidad podra comenzar a
estampar. Coloque los moldes preferiblemente en una esquina o borde donde comenzé
a verter el concreto, en caso de que los moldes necesiten llevar una alineacion revise
previamente su escuadra y si es necesario marque con hilo o nylon una linea horizontal
o vertical sobre la superficie del concreto (posterior a la aplicaciéon del desmoldante)
para asi llevar el control en la alineacioén de los moldes. Cuando haya colocado los
moldes verifique nuevamente su alineaciéon y que se encuentren juntos y ajustados el
uno con el otro, e inicie a estampar dandole un golpe uniforme cubriendo toda el area
de los moldes, posteriormente mueva los moldes hacia adelante o a los lados llevando
el mismo parametro y repita el paso anterior hasta cubrir toda el area a estampar;
siempre verificando su alineacién y profundidad a la que se esta estampando. Por
ningun motivo aplique agua en la superficie para ayudar a penetrar el endurecedor,
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porque podra ocasionar manchas, desprendimiento del endurecedor o laminacién del
mismo. Es importante que antes de iniciar a estampar el personal conozca los moldes,
su forma, tamanos, direccibn de colocacién, inicio y final del estampado. De ser
necesario, hay que hacer un tramo de prueba sobre concreto o sobre camas de arena
para que todos conozcan como se debe hacer la labor y practiquen la colocacion de los
moldes. Si su estampado se encuentra a la intemperie se recomienda en los dias de
lluvia, después de haber terminado de estampar, tapar con plastico las siguientes 8 a
12 horas para evitar que en el momento de lluvias inesperadas se moje la superficie y
produzca un lavado prematuro del color endurecedor y un posible desvanecimiento del
estampado.

5. Una vez terminado el estampado y trascurrido entre 4 a 12 horas, se debe iniciar con
el proceso de corte

de Juntas de Dilatacion del Concreto. Un adecuado sistema de juntas elimina el
agrietamiento aleatorio en el piso. Delimite y marque la junta con la ayuda de una
boquillera y llana metalica. Puede realizar el corte con pulidora o cortadora para piso,
garantizando que se realice a una profundidad de 1/3 del espesor de la losa. Limpie los
residuos del corte de la junta cuando haya realizado el corte en hUmedo, porque estos
residuos pueden manchar la losa. ComUnmente el corte de juntas para concretos
convencionales, se realiza no mas alla de 4 a 12 horas después de que ha concluido el
acabado de la losa, aproximadamente 4 horas en clima calido a 12 horas en clima frio,
el espaciamiento de las juntas para losas de concreto simple y sin refuerzo, se
recomienda sea de 24 a 33 veces el espesor de la losa.

6. Posteror a los 2 o 3 dias de su piso estampado y teniendo en cuenta que el
desmoldante de color funciona como color secundario y curador inicial, lave su piso
dependiendo del nivel de envejecido o0 visos que quiera dejar en el acabado del
concreto. Barra el piso en seco para eliminar el exceso de desmoldante y
posteriormente lave el piso con la ayuda de hidrolavadora a baja presién, con escoba o
cepillo, revisando constantemente que no se esté levantando o desprendiendo el color
endurecedor Concrete Color con la presiéon de la hidrolavadora o cepillo en el caso de
concretos con fraguado lento. Si usa desmoldante de color no lo elimine en su totalidad
ya que en el lavado es donde se obtiene el nivel de envejecido o color secundario
deseado. Tenga en cuenta que el Desmol Concrete de cualquier tonalidad sirve como
curador inicial mientras se encuentre en la superficie. Recomendamos para el uso del
desmoldante en polvo neutro (blanco), se elimine entre las 24 a las 72 horas después
del estampado, previniendo que se adhiera. Elimine imperfecciones o rebabas que
hayan quedado en el concreto producto de la unién de los moldes, con la ayuda de una
espatula o herramienta manual la superficie y deje manchas indeseadas en el acabado
final del concreto, verifique el nivel de visos 0 manchas

cuando se encuentre mojado o himedo el concreto, ya que después de seco es dificil
identificar que tan envejecido o manchado quedé su piso por el efecto de la
eflorescencia.

7. Elimine imperfecciones o rebabas que hayan quedado en el concreto producto de la
unién de los moldes, con la ayuda de una espatula o herramienta manual.
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8. El sellador acrilico es uno de los insumos mas importantes en el sistema de concreto
estampado, combate la eflorescencia, lo que le permite potencializar su color, protege
el piso contra grasas y aceites, incrementa la resistencia al desgaste y aumenta la
resistencia contra los rayos solares. Se debe aplicar en la superficie seca, limpia y
minimo a los 7 dias después de estampado el concreto para evitar manchas de
humedad. Se debe aplicar en dos capas 0 a dos manos, puede aplicar con brocha,
rodillo o aspersor. Si es necesario lave nuevamente la superficie a sellar y verifique el
nivel de visos 0 manchas dejadas por el desmoldante cuando se encuentre mojado el
piso, que no tenga presencia de pinturas, grasas, aceites o ningun tipo de mancha que
pueda quedar incorporada en el piso, espere a que la superficie seque completamente
y tenga en cuenta que el Sella-Concrete no podra ser aplicado en presencia de
humedad. El tiempo entre capas debe ser minimo de 1 a 2 horas de secado, posterior a
la segunda capa dejar secar minimo 3 horas y luego podra dar trafico a la zona.

9. El sello de juntas previene la entrada de agua a la base o estructura de soporte de la
losa. Realice el sello de las juntas luego que desaparezca la humedad en el concreto
(en concretos de fraguado normal 28 dias) utilice un sello para uso en concreto con
humedad. Utilice un cordén de respaldo que proporciona cama de apoyo al sello y evita
consumos innecesarios, se recomienda la utilizacion de selladores autonivelantes en
poliuretano.
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ATTACHMENT #3 - SPECIFICATIONS

STATEMENT OF WORK

1.1  PROJECT DATA

A.

Project Title:
CMR GUARD BOOTH MAINTENANCE AND REPAIR WORK

Project Location:
The site is in the US Ambassador’'s Residence.
Carrera. 3 No. 78-00 Bogota, Colombia.

Background:

This project, undertaken by the Facilities Management Office entails the
maintenance and repair of the interior finishes of the guard’s booth at the
Ambassador’s Residence.

It also includes the repair of a portion of the perimeter track between the
entrance and the tennis court.

1.2 PROJECT SCOPE

A.

Contractor is solely responsible for providing complete construction and
engineering services, contract coordination and supervision, and delivery
of parts and systems including but not limited to the management,
professional design services, and construction necessary to meet the
requirements of this contract within the established schedules.

Limit of Construction:

1. The Contract includes all work within the U.S. Government (USG)
property line.

2. The Contractor must coordinate through the Contracting Officer
Representative (COR) and the Embassy’s administration regarding
schedules, work procedures, access, connectivity and any other issues
that may arise during the design and construction.

3. All systems must be designed and built to operate with the existing
equipment in the CMR. The Contractor must guarantee that the
existing equipment and systems will not be affected in their operation.
Contractor must verify existing site conditions.

The Contractor shall plan this project in accordance with the following
requirements:

1. Security procedures described in this document.

2. Specifications and design documents.
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Permits and Licenses:
1. Not applicable.

USG Work / Coordination:

1. The Contractor shall coordinate with the COR the designs, schedules,
specifications and work in order to minimize the impact to the end-
users. If it is necessary to affect the operation of any facility in the CMR,
every effort must be done to assure that the activities will be done as
fast as possible. In all cases there must be a previous coordination of all
the activities with the Embassy representatives.

1.3 GENERAL PROJECT REQUIREMENTS

A.

General Requirements.

These specifications provide details of the main activities to be performed
and the type of materials, finishes, and work procedures for various tasks.

Applicable Codes:

a. Construction of this project must be performed in compliance
with all applicable international, national and local codes.

b. All parts, systems and equipment proposed shall meet all
applicable codes.

c. See Construction specifications for detailed information.

THE FOLLOWING SPECIFICATIONS APPLY TO ANY WORK

Safety, Health and Environment

The contractor will accept all legal dispositions currently in force
concerning safety for staff and workers, as well as for the public who
directly or indirectly may be affected by the work. The contractor will follow
the most stringent standard between the Safety and Health Requirements
Manual established by the US Army Corps of Engineers:

http://www.publications.usace.army.mil/Portals/76/Publications/EngineerM
anuals/EM 385-1-1.pdf

or, the Colombian laws on industrial safety as established by the Ministry
of Labor.

Safety requirements to be strictly followed in Attachment 4.

General cleaning:
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The contractor will take left over materials to an authorized
dumpsite not affecting Embassy or third party interests. No claims will
be accepted for transportation.

Once the work is completed, or part of the work is finished, the
contractor will proceed to remove all materials left over, all debris and
other residual materials and will execute a thorough general cleaning
of all inner and outer areas, or in those areas indicated by the
contracting party.

The Contractor will also undertake repairs to eliminate scratches
and damages observed by both, the contractor and the contracting
party, so that the construction site may be handed over to the
Embassy in perfect condition. These repairs will not entail any
additional cost to the contracting party and therefore will not constitute
an additional cost to the contract.

Once every element built has being thoroughly cleaned by the
contractor, a general sweep will take place to remove every small
residue possible left over by the final repairs.

Project Budget.

1.

The Contractor shall determine the price of materials, labor and
equipment for the work anticipated for all aspects of the construction
project.

Construction budget estimates shall be expressed in terms of
prevailing Bogota labor and material rates in Colombian pesos.

Drawing Format & Communications

1.
2.

CAD - Licensed AutoCAD
All drawings, specifications, cost estimates, and other portions of
submittals shall be prepared in English.

Meetings

1.

2.

3.

4.

The Contractor shall prepare a detailed written record of all
conferences and meetings with the COR related to the Project.
Confirmation of telephone conversations in which decisions affecting
the project are made shall also be prepared in writing.

Two (2) copies of these records shall be submitted to the COR within
five calendar (5) days of the event.

The written format established by the Contractor for these records shall
be subject to the approval of the COR.

Design

1.

Match existing materials and design where applicable.
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2. The Contractor shall follow all specifications and drawings from the
government design.

3. No changes can be performed to the design documents unless
explicitly authorized in writing by the COR. A record of any changes
must be maintained and submitted with the final documentation.

Project schedule
This project must be completed in 50 calendar days from the notice to
proceed given by the Contracting Officer.

1.4CONSTRUCTION REQUIREMENTS

A.

General Requirements:

Following are the main requirements of the work to be performed:

Remember that this quotation must includes all costs for labor,
materials, equipment, etc., and all other items necessary and incidental
to the design and construction of the project in accordance with the
requirements, criteria, drawings and specifications.

Engineering Requirements:
As described in construction specifications. Architectural and Civil
engineering design must match existing conditions.

Structural Requirements:
As described in construction specifications.

Mechanical Requirements:
As described in construction specifications.

Plumbing:
As described in construction specifications.

Electrical Requirements:
As described in construction specifications.

Security Requirements:

1. All documents, drawings, submittals and any information related to the
project is sensitive but unclassified, SBU, and must be released,
saved, transmitted and filed accordingly.

2. Before initiating the work, for control purposes, a list with the names of
all workers and staff will be provided to the Embassy, indicating
worker's full names and ID card numbers. The list will contain full
names (names and surnames), ID number and place of issuance,
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1.5

1.6

telephone number and address. The American Embassy reserves
the right to admit or deny the entrance to workers.

ROLE OF GOVERNMENT IN PROJECT CONSTRUCTION

A. Project Design
Provide clarification on the scope and intent of design
documents.

B. Project Execution
1. The COR will be the liaison between the contractor and the Embassy
and any inquiry, problem, task or activity must be coordinated in
advance.

CONSTRUCTION DOCUMENTATION

Submittal Requirements: The requirements within this SOW serve as direction to
the Contractor in the development and delivery of a complete set of construction
submittals.
Construction Sequencing and Execution Plan:

Shall be submitted to the COR for approval.

Submittal for materials

All materials required for the execution of the project shall be submitted for
approval to the COR.

F. Non-Capital Project Budget Cost Estimate
The Contractor shall prepare and organize all cost estimates.

The Contractor shall identify prices for materials, labor and equipment which are
available locally and that may be used for the work.

Overhead, profit and contingency assumptions shall be separately identified.
Any costs for taxes, duties etc. that may be applied to this project by the local
government shall be separately identified.

General conditions for construction shall be shown in detail denoting the cost
elements for direct costs for material, labor, equipment and other costs such as
mobilization, permits, bonds, main office expense, shipping, etc.

2.0 CONTRACT ADMINISTRATION

Contracting Officer's Representative (COR): All reports, drawings, discs, cost
estimates, etc., shall be submitted to the Facility Manager.
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Technical Representative: The FAC Project Engineer is designated as the
Technical Representative for technical advice, substantive guidance, inspection
and such other purposes as deemed necessary under the contract.

COR and COTR may be reached at American Embassy - Bogota. Cra. 45 No.
24B - 27. Facilities Management Office. Tel 2753871 / 2752577 / 2752681.

END STATEMENT OF WORK

PROJECT DETAILED INFORMATION

Following is the description of the activities to be performed:

e Architectural, Civil and Structural design

The Contractor shall provide complete design and construction services for all facilities,
site work, structures, utilities and installation of necessary equipment to repair the
existing Guards booth based on the quantity chart.

Omissions from the drawings or specifications or substandard details of the work which
is clearly necessary to carry out the intent of the drawings and specifications, or which is
normally performed, shall not relieve the Contractor from performing such omitted or
misdescribed. The project shall be performed as if fully and correctly set forth and
described in the drawings and specifications.

The time frame for completing the work: 50 calendar days.
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ATTACHMENT #4 — SAFETY FOR CONTRACTORS

The purpose of this document is to ensure compliance with current safety regulations as
well as the health and safety of personnel avoiding any damage or injury. The
contractor will accept all legal requirements or regulations currently enforced that
concern safety for staff and workers, as well as for the public who directly or indirectly
may be affected by the work.

The Contracting Officer's Representative (COR) will ensure all the Safety Requirements
are implemented before and during the project and, in case it is needed, the COR will
be in contact with the Post Occupational Safety and Health Officer (POSHO) to ensure
all the safety standards are followed and to share any related information if possible.

The contractor will follow the more restrictive standard between the Safety and Health
Requirements Manual established by the US Army Corps of Engineers
(http://www.publications.usace.army.mil/Portals/76/Publications/EngineerManuals/EM_3
85-1-1.pdf) or the Colombian laws on industrial safety as established by the Ministry of
Labor as follows:

1. General Safety Requirements

a. The contractor must demonstrate understanding of his/her responsibilities
related to the safety requirements by addressing hazards in preplanning
processes and meetings.

b. Prior to starting a project, the contractor is required to review the work site
and identify hazards that may occur while performing the job.

c. The contractor is expected to provide a “competent person” to implement
Site health and safety plan and to oversee its compliance. A competent
person is an individual who, by way of training and/or experience, is
knowledgeable of applicable standards, is capable of identifying workplace
hazards relating to the specific operation, is designated by the employer,
and has authority to take appropriate actions.

d. The contractor is required to provide the proof of payment of local
insurances (EPS, ARL) of all the employees that will be involved in the
project. Likewise, the contractor is required to provide monthly payment
documents of local insurance for the length of work.

e. The contractor will conduct a safety briefing before starting daily work.

Contractor personnel who have signs of drunkenness or who are under

the influence of stimulants or hallucinogens will be denied entry to the

work area.

g. The contractor shall ensure individuals working at the site are trained and
aware of potential hazards. The contractor shall ensure that these
individuals are provided with proper safety equipment to prevent
accidental injury in accordance with the requirements of the contract.

h. The contractor must accept the safety standards set by the US Embassy.

i. All workers will remove all chains, rings, watches and/or bracelets during
the execution of work.

h
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j-

K.

Smoking is prohibited at the work site and will use only designated area
for smokers.

The contractor will report accidents to the COR who will pass the proper
data to the POSHO or Safety Coordinator.

2. Barricading and Warning Signs

a.

C.

d.

The contractor must place provisional barricades and warning signs to
maintain a safe and accessible path-of-travel for all pedestrians, including
those with disabilities, in order to avoid accidents to third parties.
Barricades alert others about hazards created by construction activities
and should be used to control vehicular traffic around the work site as
well.

Erect and maintain for the duration of the Contract proper barricades
including fencing material, traffic cones, caution tape and temporary curb
ramps complying with all access codes and regulations.

Ensure that no construction materials be stored and/or placed on the path-
of travel.

Maintain the construction barriers in a sound, neat, and clean condition.

3. Personal Protective Equipment (PPE) Requirements

a.

Contractor personnel must use personal protective equipment (PPE)
required and in accordance with the contracted work.

The contractor is required to inspect and maintain spare PPE in case of
damage, deterioration or loss of the equipment.

The PPE used must meet the technical specifications required by
Colombian regulation and international standards.

Sharp cutting tools must be carried in Tools Carrying Cases; under no
circumstances they are to be carried in uniform pockets.

In those tasks where PPE certified is required, the contractor must provide
the current certification.

The contractor must provide records of PPE received for all the
employees involved in the task.

4. Safety inspections requirements

a.

All tools, equipment and/or machinery that will be used in the execution of
the contracted work must be inspected by a competent person before
starting the project.

COR and/or Safety representatives of the US Embassy may inspect
equipment, tools and/or machinery of the contractor at any time and may
request to change it if deemed necessary.
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5. Hand and Power Tool Safety

The contractor must ensure the safety of tools and equipment used by its
employees.

Inspected at regular intervals and maintain in good condition all tools in
accordance with the manufacture’s specifications.

Ensure that tools are used for their intended purposes.

6. Emergency Response Requirements

a.

In case of an emergency within the US Embassy facilities and/or during
the execution of the contracted work, contractor personnel must follow the
instructions given by the Embassy representative (escort) who is
supervising the work, or security personnel.

The contractor must not obstruct emergency response equipment such as
first aid kits, fire extinguishers, fire cabinets, defibrillators, spill Kits,
stretchers, eye wash stations or safety signs.

7. High Risk Work Requirements

a.

The contractor shall submit certificates of training for each person who will
conduct the task. These certificates must be submitted before starting the
execution of the project.

The contractor shall prepare a work permit specifically for the task and
must be provided to the COR before the initiation of work.

The contractor must send a risk assessment of the task in a minimum
period of eight working days before commencement of work. The POSHO
or Safety Coordinator will review the document and make any comment it
deems necessary.

The execution of high-risk activities will be carried out with a minimum of
two people present that may give first aid or notice in case of emergency.

8. Electrical Safety

a.

b.

The contractor shall fully comply with the Embassy policies related with
Electrical Safety Work Practices and Work-de energized to prevent any
incident that may impact the health of personnel and/or Post electrical
systems.

All personnel conducting electrical work shall be sufficient trained and
considered as competent persons prior to performing the work.
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c. The contractor should identify any potential sources of electrical energy
likely to cause death, injury, or serious physical harm.

d. Ensure all work is performed in accordance with local regulation and U.S.
standards.

9. Fall Protection Requirements
All work performed at more than 1.50 meters (5ft) is considered work at
heights based on local laws, therefore the contractor must strictly comply
with local Resolution 1409/2012:

a. All equipment to work at elevated surfaces must meet at least the ANSI
Z359.1 standards or European counterparts.

b. All contractor personnel using equipment for work at heights must follow
the instructions and warnings associated with such equipment.

c. Contractor personnel will not use as an anchor point for work, ladders,
piping or pipe supports.

d. If an anchor point does not offer the recommended resistance for fall
protection (5000lbs), the contractor must provide protective equipment for
heights with dampers that may decrease the impact force.

e. Scissor scaffolds are prohibited. Only use multi directional/modular
scaffolding properly certified.

f. Use dielectric ladders to work with electricity and areas with electrical
influence.

g. ltis forbidden to stand on or above the second top rung of the ladders.

h. All personnel performing work above 5 ft (1.5mts) must use at least the
following personal protection equipment: helmet (dielectric if needed), with
chin strap and three support points, safety glasses that protect eyes from
impacts, with UV protection; hearing protection if necessary, gloves with
high resistance to abrasion, slip reinforced toe boots, work clothes
according to weather conditions and risk factors and proper fall protection
systems.

i. The contractor must submit to the COR, in a minimum period of eight
working days before starting the work, the training certificates of all
workers who will perform the job. The certificate must comply with the
provisions of Resolution 3673/ 2008. A re-training should be provided to
employees at least once a year as required by local legislation.

10.Scaffolding Requirements

a. The contractor is responsible for proving safe conditions when using,
erecting and breaking down scaffolding.

b. Scaffolds should be erected and dismantled by competent workers, under
the supervision of knowledgeable and experienced supervisors.

c. Scaffolds should be erected on a rigid surface, capable of carrying the
maximum intended load without settling or displacement.
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h

Ensure scaffold is equipped with standard guardrails and toe boards on all
open sides nd ends of platforms four to ten feet in height.

Provide an access ladder or equivalent safe access.

Supported scaffolds with a height to base width ratio of more than four to
one (4:1) shall be restrained from tipping by guying, tying, bracing, or
equivalent means.

11.Requirements for Chemical Substance Management

a.

If the contracted task requires the use of chemicals, the contractor must
comply with the specifications required by local law or U.S standards for
storage, handling and transportation.

The contractor is responsible for verifying the correct handling of each
product such as storage, labeling, required PPE, disposal of waste in
compliance with safety and environment regulations.

Contractor shall have accessible copies of Safety Data Sheets (SDS) for
each chemical brought onto Post’s property.

Forward SDSs of hazardous materials to the COR for review.

Use and store all hazardous or flammable chemicals brought on the
project site in approved containers.

12. Requirements for Lifting loads, use of cranes or elevating work platforms

a. The contractor must submit to the COR certificates of the equipment
(issued by a certified ONAC entity) used for the work (including forklift,
cranes and elevating platforms) and required documents of the vehicles
(SOAT, ownership card and mechanical inspections).

b. The contractor shall send to the COR all the certificates (issued by a
certified ONAC entity) of all the slings, chains, shackles or other elements
used for lifting loads.

c. The contractor shall send to the COR training certificates of all the
personnel that will perform the task.

d. The contractor shall send to the COR the Maintenance Program of the
equipment and machinery that will be brought onto the compound.

e. The contractor shall forward to the COR the loading and unloading
procedure prior to the operation.

f. The contractor must make a plan to ensure the lifting capacity of the crane
or arm relative to its load.

13.Welding
a. Before cutting or welding is permitted, the COR shall inspect the area for

authorizing the operation to reduce the potential of an uncontrolled ignition
of materials.
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b. The contractor shall obtained a hot work permit thru the COR from the
POSHO or Safety Coordinator prior to the hot work activity within occupied
existing facilities, 40 feet of a building or potential hazard such as a fuel
storage tank, and confined spaces regardless of location.

c. Establish work area barriers according to the job to be performed to
protect also pedestrians, these barriers shall comply with OSHA standards
and post’s hot work policy.

d. Suitable fire extinguishing equipment shall be maintained on site and in a
state of readiness for instant use.

e. Cutting and welding shall be performed only in areas that are or have
been made fire safe. When the task cannot be relocated, the area shall be
made safe by removing combustibles or protecting combustibles from
ignition sources.

f. The contractor shall ensure all welder operators and attendants exposed
to the hazard use proper welding personal protection equipment.

14.Road Safety Requirements

a. The vehicle must have the basic elements of emergency response. NTC
4532.

b. Vans and trucks must have vehicle back-up alarms and back-up sensors.

c. The contractor must submit to the COR the required documents of
vehicles (SOAT, ownership card and mechanical inspections).

15.Requirements Confined Spaces

a. For any work to be performed in confined spaces, you must consult with
the Safety Office to identify and comply with all the mandatory
requirements established by OBO/SHEM.

16.Tree trimming and removal

a. Assume that all power lines are energized.

b. Contact the utility company to discuss de-energizing and grounding or
shielding of power lines.

c. All tree trimming or removal work within ten feet of a power line must be
done by trained and experienced line-clearance tree trimmers. A second
tree trimmer is required within normal voice communication range.

d. Line-clearance tree trimmers must be aware of and maintain the proper
minimum approach distances when working around energized power
lines.

e. Use extreme caution when moving ladders and equipment around downed
trees and power lines.

f. Stay alert at all times.
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g. Do not trim trees in dangerous weather conditions.

h. Perform a hazard assessment of the work area before starting work.

i. Eliminate or minimize exposure to hazards at the tree and in the
surrounding area.

j. Operators of chain saws and other equipment should be trained and the
equipment properly maintained.

k. Use personal protective equipment such as gloves, safety glasses, hard
hats, hearing protection, etc., as recommended in the equipment
manufacturer’s operating manual.

I. Determine the tree’s felling direction. Address forward lean, back lean,
and/or side lean issues.

m. Determine the proper amount of hinge wood to safely guide the tree’s fall.
Provide a retreat path to a safe location.

n. Inspect tree limbs for strength and stability before climbing. Tree trimmers
working aloft must use appropriate fall protection.

0. Do not climb with tools in your hands.

p. If broken trees are under pressure, determine the direction of the pressure
and make small cuts to release it.

g. Use extreme care when felling a tree that has not fallen completely to the
ground and is lodged against another tree.

r. Never turn your back on a falling tree.
s. Be alert and avoid objects thrown back by a tree as it falls.
17.Covid-19

The contractor must follow the guidelines and protocols established by the
Colombian Government, as well as those issued by the Centers for
Disease Control and Prevention (CDC) to prevent the spread of the Covid-
19 and to guarantee the health and safety of both contractor personnel
and Mission personnel.

Additional Notes

The Embassy COR will work directly with the contractor ensuring all Safety Requirements
are met as describe in this document and in case it is needed the COR will report to the
Embassy POSHO or Safety Coordinator any deficiency found before or during the
execution of the project.

In case the COR identifies unsafe acts or conditions that could affect significantly the
health or safety of Embassy personnel, contractors, subcontractors, third parties or
government property, the work can be stopped by the COR until the condition is fixed. If
different work conditions appear during the project, the COR can indicate further safety
requirements to the contractor.

The COR may share safety related information with the POSHO and Safety Coordinator
to guarantee personnel safety and government property conservation.
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NORMAS GENERALES DE SEGURIDAD Y SALUD EN EL TRABAJO PARA
CONTRATISTAS Y SUBCONTRATISTAS

El propésito del presente documento es asegurar el cumplimiento de la normatividad
vigente asi como la salud y seguridad de las personas evitando cualquier tipo de dafo
o lesion. EIl contratista acepta todas las regulaciones legales vigentes en materia de
seguridad y salud para el personal, asi como para el publico que directa o
indirectamente puede verse afectado por el proyecto.

El Representante del Jefe de Contratos (COR) se asegurara que todos los
requerimientos de seguridad se implementen antes y durante la ejecucion del proyecto
y, en caso de que se necesite, el COR estara en contacto con el Oficial de Seguridad y
Salud en el Trabajo (POSHO) para garantizar que todos los estandares de seguridad
estan siendo implementados y para compartir cualquier informacién relacionada, si asi
se requiere.

El contratista dara cumplimiento a la norma mas restrictiva entre el Manual de
Requisitos de seguridad y de salud establecidos por el Cuerpo de Ingenieros del
Ejército de los EE.UU
(http://www.publications.usace.army.mil/Portals/76/Publications/EngineerManuals/EM_3
85-1-1.pdf) o las leyes colombianas en materia de seguridad industrial, segin lo
establecido por el Ministerio de Trabajo de la siguiente manera:

1. Requisitos Generales:

a. El contratista debera demostrar comprension de sus responsabilidades
relacionas con los requisitos de seguridad controlando los peligros en los
procesos durante planeacion inicial y en las reuniones.

b. Antes de iniciar el proyecto, el contratista debera revisar el area de trabajo
e identificar los peligros y riesgos que pueden repercutir en la ejecucion
del trabajo.

c. El contratista debera proporcionar una “persona competente” para
implementar el plan de seguridad y salud en el lugar de trabajo y
supervisar su cumplimiento. Una persona competente es una persona
que, por medio de capacitacion y/o experiencia, conoce las normas
aplicables, es capaz de identificar los peligros en el lugar de trabajo
relacionados con la operacion. Debe ser una persona designada por el
contratista y debe tener la autoridad de tomar las medidas y decisiones
apropiadas.

d. El contratista esta obligado a presentar las planillas de pago al Sistema
General de Seguridad Social del personal que tenga trabajando en el
proyecto. Asi mismo, el contratista esta obligado a enviar mensualmente
las planillas vigentes durante el tiempo que dure la labor para la cual
fueron contratados.

e. El contratista realizara una charla de seguridad diaria antes de iniciar la
labor.
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f. Esta prohibido el ingreso de personal contratista que presente signos de
embriaguez o que se encuentre bajo efectos de sustancias estimulantes o
alucinégenas.

g. El contratista debera asegurarse que las personas trabajando en el
proyecto estén capacitadas y conozcan los peligros potenciales asociados
a la labor. El contratista debe asegurarse que estas personas reciban los
equipos apropiados para evitar lesiones de acuerdo con los
requerimientos del contrato.

h. La empresa contratista debera acoger las normas de seguridad
establecidas por la Embajada.

i. La empresa contratista no permitira a su personal el uso de cadenas,
anillos, relojes y/o pulseras durante la ejecucion de los trabajos.

j. Esta prohibido fumar en el lugar de trabajo, s6lo deberan hacerlo en las
areas designadas para este fin.

k. La empresa contratista debera reportar cualquier accidente que se
presente al COR quien transmitird la informacién al POSHO o al
Coordinador de Seguridad y Salud en el Trabajo de la Embajada.

2. Barricadas y Cerramientos

a. El contratista debera instalar barricadas provisionales y sefiales de
advertencia con el fin de mantener un camino seguro y accesible para los
peatones, incluidos aquellos con discapacidad, a fin de evitar accidentes
a terceros. Las barricadas y senales alertan a las demas personas sobre
los peligros generados por las actividades propias del proyecto y también
deben usarse para controlar el trafico vehicular alrededor del sitio de
trabajo.

b. El contratista debera instalar y mantener durante la ejecucion del proyecto
barricadas tales como cercas, conos, cintas de precaucién, rampas,
aceras provisionales que cumplan con los cédigos de acceso y
regulaciones.

c. El contratista debera asegurar que no se almacenen materiales de
construccion en las areas destinadas para desplazamientos peatonales
y/o vehiculares.

d. Mantendra las barricadas y cerramientos en condiciones seguras,
ordenadas y limpias.

3. Requisitos de Elementos de Proteccion Personal:

a. El personal contratista debera usar los Elementos de Proteccion Personal
(EPP) requeridos y especificos para las labores contratadas.

b. La empresa contratista esta obligada a inspeccionar y a mantener el
inventario suficiente para el reemplazo de EPP en caso de dafo, deterioro
o pérdida.
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C.

Los EPPs usados por el personal contratista deben cumplir con las
especificaciones técnicas exigidas por la legislacion colombiana y las
normas internaciones que los regulen.

El personal contratista que para el desarrollo de la labor deba utilizar
herramientas y objetos corto-punzantes deben ser portados en canguros
multi-herramientas; bajo ninguna circunstancia pueden ser portados en
bolsillos del uniforme.

En aquellas actividades en las que se requiera EPP certificado, éste debe
contar con la certificacion vigente.

La empresa contratista debera enviar al COR registros firmados por los
trabajadores de la entrega de EPP.

4. Regquisitos Inspecciones de Sequridad

a.

Todas las herramientas, equipos y/o maquinaria que van a ser utilizados
en la ejecucion de la tarea contratada deben ser inspeccionados por una
persona competente antes de iniciar el proyecto.

El COR y/o Representantes de Seguridad y Salud en el Trabajo de la
Embajada podran inspeccionar los equipos, herramientas y/o maquinaria
de la empresa contratista en el momento que lo considere necesario y
podra solicitar su cambio si asi lo considera.

5. Requisitos Herramientas Manuales y de Potencia

a.

b.

El contratista debera asegurar que todas las herramientas y equipos
utilizadas por sus trabajadores son seguras.

Todas las herramientas deberan inspeccionarse periédicamente y
mantenidas en buenas condiciones de acuerdo con las especificaciones
del fabricante.

El contratista debera asegurar que las herramientas son utilizadas para
los fines que fueron creadas.

6. Requisitos Respuesta ante Emergencia:

a.

En caso de que se presente una emergencia en las instalaciones de la
Embajada, durante la ejecucién de la labor contratada, el personal
contratista debera acatar las 6rdenes dadas por el representante/escolta
que se encuentre supervisando el trabajo, por los brigadista y/o el
personal de seguridad. Seguir instrucciones dadas por RSO.

La empresa contratista no podra obstruir equipos de respuesta ante
emergencia tales como botiquines, extintores, gabinetes contra incendio,
desfibriladores, camillas, estaciones lavaojos, o sefalizacion de
seguridad.
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7. Requisitos Tareas de Alto Riesgo:

a.

La empresa contratista debera presentar los certificados de
entrenamiento de cada persona que ejecutara la tarea. Estos certificados
deben ser enviados antes de iniciar la ejecucion del proyecto.

La empresa contratista debera elaborar un permiso de trabajo
especificamente para dicha tarea y debe ser proporcionado al COR antes
de la iniciacion de la labor.

La empresa contratista debera enviar el Analisis de Riesgo de la tarea en
un plazo maximo de ocho dias habiles antes de la iniciacién del trabajo. El
POSHO o representante de Seguridad y Salud en el Trabajo de la
Embajada revisara el documento y hara las observaciones que considere
pertinentes.

Durante la ejecucion de actividades de alto riesgo siempre se debe contar
con la presencia de un vigia que pueda dar aviso o primer auxilio en caso
de emergencia.

8. Seguridad Eléctrica

a.

b.

El contratista debera dar cumplimiento total a las politicas de la Embajada
relacionadas con Practicas Seguras de Trabajo Eléctrico y Trabajo Des-
energizado para prevenir cualquier incidente que pueda impactar la salud
del personal y/o los sistemas eléctricos de la Embajada.

Todo el personal que realice trabajo eléctrico debera estar lo
suficientemente entrenado y se debe considerar una persona competente
antes de ejecutar el trabajo.

El contratista debera identificar cualquier posible fuente de energia
eléctrica que pueda causar muerte, lesiones o dafos fisicos graves.
Debera asegurarse que todo el trabajo se realice de acuerdo con la
normatividad local y los estandares Americanos.

9. Requisitos Trabajo en Alturas:

Todo trabajo que se realice a mas de 1.50 mts (5ft) se considera trabajo
en alturas, por lo tanto el contratista deberd dar estricto
cumplimiento a la Resolucion 1409/2012:

Todo equipo de trabajo en alturas debe cumplir, como minimo, la norma
ANSI Z359.1 o estandares europeos homologos.

Todo personal contratista que utilice equipos para trabajos en alturas
debera acatar las instrucciones y advertencias que traen dichos equipos.
El personal contratista no utilizara como punto de anclaje para trabajo en
alturas escaleras, tuberia o soportes de tuberia.

Si un punto de anclaje no ofrece la resistencia recomendada para
proteccion contra caidas (5000 Ibs), la empresa contratista debera
suministrar equipos de proteccion para alturas con amortiguadores que
permitan disminuir la fuerza del impacto.
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Estan prohibidos los andamios de tijera, s6lo se deben utilizar andamios
modulares debidamente certificados.

Utilice escaleras dieléctricas para trabajos con electricidad y areas con
influencia eléctrica.

Esta prohibido pararse en los dos peldafios mas altos de una escalera.
Todo el personal que realice trabajos en alturas debera utilizar como
minimo las siguientes elementos de proteccion personal: casco con
resistencia y absorcion anti-impactos, segin la necesidad podran ser
dieléctrico, con barbuquejo y cuatro puntos de apoyo, gafas de seguridad
que protejan a los ojos de impacto, con proteccién para rayos UV y
deslumbramientos; proteccion auditiva si es necesaria, guantes
antideslizantes, flexibles de alta resistencia a la abrasién, botas
antideslizantes con punteras reforzada, ropa de trabajo de acuerdo a las
condiciones climaticas y de los factores de riesgo y un arnés integral o de
cuerpo completo.

La empresa contratista debe enviar al COR, en los proximos 8 dias
habiles los certificados de capacitacion y el entrenamiento de todos los
trabajadores que realizaran trabajos en alturas. El certificado debe cumplir
con lo establecido en la resolucion 3673/ 2008. El certificado de
reentrenamiento debe proporcionarse, por lo menos una vez al afio como
lo establece la legislacion.

10.Requisitos de Seguridad para Andamios

h

El contratista es responsable de probar condiciones seguras al usar,
montar y desmontar andamios.

Los andamios deberan ser armados y desmontados por trabajadores
competentes, bajo la supervision de supervisor experto y con experiencia.
Los andamios deberan ser armados en una superficie rigida, capaz de
soportar la carga maxima prevista sin asentamiento ni desplazamiento.
Asegurese de que el andamio esté equipado con barandas y rodapiés en
todos los lados abiertos y en los extremos de plataformas de cuatro a diez
pies de altura.

Proporcione una escalera de acceso 0 un acceso seguro equivalente.

Los andamios soportados con una relacion entre la altura y el ancho de la
base de mas de cuatro a uno (4:1) deberan ser asegurados para que no
se inclinen, por medios de sujecion, amarre o medios equivalentes.

11.Requisitos para el Manejo de Sustancia Quimicas:

a.

b.

El contratista debera cumplir con las especificaciones que la ley local y
estandares Americanos exigen para su almacenamiento, manipulacién y
transporte.

La empresa contratista es responsable de verificar el manejo correcto de
cada producto tales como: almacenamiento, rotulacién, EPP requerido,
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disposicion final de los residuos generados dando cumplimiento con la
normatividad, cuidado del medio ambiente.

El contratista debera tener a la mano copia de las hojas de seguridad
(SDS) de cada uno de los productos que se utilizaran en las instalaciones
de la Embajada.

Reenviara copia de las Hojas de seguridad al COR para su revision.
Usara y almacenara todos los productos quimicos peligrosos que se
utilizaran en las instalaciones en contenedores aprobados.

12.Requisitos para lzaje de cargas, uso de gruas o brazos articulados

a.

La empresa contratista debera enviar al COR los certificados (avalado por
la ONAC) de la maquinaria empleada para la prestacién del servicio
(Incluye montacargas y camiones gria) y los documentos de estos
vehiculos (SOAT, tarjeta de propiedad y revisién técnico mecanica si
aplica).

La empresa contratista debera enviar al COR los certificados (avalado por
la ONAC) de las eslingas, guayas, cadenas, grilletes u otros elementos
empleados para el izaje de cargas.

La empresa contratista debera enviar al COR las certificaciones de
entrenamiento y/o avales de todo el personal que estara involucrada en la
tarea.

La empresa contratista debera enviar al COR el programa de
mantenimiento e inspecciones que se tengan de los equipos y la
maquinaria.

La empresa contratista debera enviar al COR el procedimiento del cargue
y descargue.

La empresa contratista debera realizar un plan de izaje para garantizar la
capacidad de la grua o brazo con relacién a su carga.

13.Requisitos de Sequridad para Soldadura

a.

Antes de realizar actividades de corte o la soldadura, el COR
inspeccionara el area para autorizar la operacion con el fin de reducir el
potencial de generar una ignicién no controlada de materiales.

El contratista debera obtener un permiso de trabajo en caliente a través
del POSHO o el Coordinador de seguridad y Salud antes de iniciar la
tarea de trabajo en caliente dentro de las instalaciones que estan siendo
ocupadas, a 40 pies de un edificio o en areas con riesgo potencial como
un tanque de almacenamiento de combustible y espacios confinados,
independientemente de la ubicacion.

El contratista debera instalar cerramiento en el area de trabajo de acuerdo
con la tarea a ejecutar, para proteger a peatones. Este cerramiento debe
cumplir con los estandares de OSHA vy las politicas de trabajo en caliente
de la Embajada.
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d.

e.

Se debera mantener un equipo adecuado y accesible para extincion de
incendios en el area de trabajo.

El corte y la soldadura se deben realizar en areas que son o han sido
hechas a prueba de fuego. Cuando el trabajo no se pueda mover de
manera practica, el area debe estar segura retirando los combustibles o
protegiendo los combustibles de las fuentes de ignicion.

El contratista debera asegurarse de que todos los operadores y
ayudantes del soldador, expuestos al peligro, usen el equipo de
proteccion personal de soldadura adecuado.

14.Requisitos Sequridad Vial:

a.

b.

C.

El vehiculo debe contar con los elementos basicos de atenciéon de
emergencias. NTC 4532.

Las camionetas y vehiculos pesados deben contar con pito y sensor de
reversa.

La empresa contratista debera enviar al COR los documentos de los
vehiculos (SOAT, tarjeta de propiedad y revision técnico mecanica si
aplica).

15. Requisitos para trabajos en espacios confinados

a.

Para cualquier trabajo que se deba realizar en un espacio confinado,
debe consultar con la Oficina de Seguridad y Salud para identificar y
cumplir con todos los requisitos obligatorios establecidos por SHEM.

16.Requisitos Corte y Remocioén de arboles

Siempre asuma que los cables eléctricos estan energizados.
Comuniquese con la compafia de servicios para asesorarse acerca de
coémo desconectar y hacer contacto a tierra o aislar los cables de las
lineas eléctricas.

Todos los trabajos de corte y remocién de arboles dentro de un minimo
de 10 pies (3 metros) de las lineas eléctricas, deben hacerse por
podadores capacitados y experimentados en corte de arboles cerca de
las lineas. Un segundo podador de arbol es requerido dentro de una
distancia de comunicacion con voz normal.

Podadores de arboles, de cortes de linea, deben de estar conscientes y
mantener una distancia apropiada minima cuando trabajen alrededor de
cables de alta tensiéon energizados.

Use extrema cautela cuando mueva las escaleras y equipos alrededor de
arboles caidos y cables de alta tension.

Manténgase alerta en todo momento.

No recorte arboles en condiciones de clima peligroso.

64



h. Lleve a cabo una evaluacion de los peligros del area de trabajo antes de
comenzar a trabajar.

i. Elimine o disminuya la exposicion a peligros en el arbol y en las areas
alrededor.

j. Operadores de sierra de cadena y otros equipos deberan ser capacitados
y mantener el equipo apropiadamente.

k. Use el equipo de proteccion de seguridad personal tales como guantes,
gafas de seguridad, casco con barbuquejo, protecciéon para los oidos,
etc., segin recomendaciones en el manual de operacion del fabricante.

I. Determine la direccion de la caida del arbol. Sefale inclinaciones hacia al
frente, inclinaciones hacia atras e inclinaciones hacia los lados.

m. Determine la cantidad apropiada de articulaciones en el arbol para poder
guiar la caida del arbol con seguridad. Provea un camino de retirada a un
lugar seguro.

n. Inspeccione la estabilidad y la fuerza de las ramas del arbol antes de
subirse. Podadores de arboles trabajando en la parte alta deben usar un
equipo de proteccién contra caidas.

0. No suba con herramientas en las manos.

p. Si arboles rotos estan en presion, determine la direcciéon de la presion y
haga cortes pequenos para liberarla.

g. Use cuidado extremo cuando tale un arbol que no ha caido

completamente al suelo y esta recostado contra otro arbol.

Nunca de la espalda a un arbol caido.

s. Esté alerta y evite que objetos revoten de un arbol cuando cae.

o

17.Covid-19

El contratista debera seguir los lineamientos y protocolos establecidos por el
Gobierno Colombiano, asi como los emitidos por el Centro de Control y
Prevencion de Enfermedades (Centers for Disease Control and Prevention —
CDC por sus siglas en inglés) para prevenir la propagacion del Covid-19 y de
esta manera garantizar la salud y la seguridad tanto del personal contratista
como del personal de la Mision de la Embajada de Estados Unidos.

Notas Adicionales

El COR de la Embajada trabajara directamente con el contratista para garantizar que
todos los requerimientos de seguridad se cumplan como se describen en este
documento y, en caso de que se requiera, el COR le reportara al POSHO o al
Coordinador de Seguridad y Salud en el Trabajo de la Embajada sobre cualquier
deficiencia identificada antes o durante la ejecucién del proyecto.

En caso de que el COR identifique un acto o una condicion insegura que pueda afectar
significativamente la salud o la seguridad del personal de la Embajada, contratistas,
subcontratistas, terceros o a la propiedad del gobierno, la operacion puede ser
suspendida por el COR hasta que la condicion sea corregida. Si aparecen diferentes
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condiciones durante el proyecto, el COR puede solicitarle requisitos de seguridad
adicionales al contratista.

El COR puede compartir informacion relacionada con seguridad con el POSHO o el
Coordinador de Seguridad y Salud para garantizar la seguridad del personal y la
conservacion de la propiedad.
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ATTACHMENT #6 - SPECIFICATIONS
[Note to Contracting Officer: attach detailed specifications]
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